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Section B - Suppliesor Servicesand Prices

SECTION B

SUPPLIESOR SERVICESAND PRICESCOSTS

CONTRACT OVERVIEW

1. Up to Two (2) Indefinite-Déelivery / Indefinite Quantity (ID/IQ) Waste Transportation and
Disposa (T&D) contracts may be awarded pursuant to FAR 16.504, Multiple award
Preference, as a result of this solicitation. Services to be provided include all plant, labor,
materials and equipment necessary for providing the transportation and disposa of PCB
remediation waste from the New Bedford Harbor Superfund Site as described in Section C
Description/Specification/Work Statement. This solicitation includes the initial Task Order
requirements for T&D services expected to be performed in Summer/Fall 2004. The
scope of T&D services to be provided beyond this initial task order will be as
prescribed/described in future individua Task Orders. The cost of this work shall be
established in each individual Task Order, based upon the applicable rates in the unit price
schedule.

2. The contracts will be awarded under the multiple award concept, as follows:

The Government intends to award up to two (2) contracts under this Solicitation, but reserves
the right to award only one contract. The contracts will be acquired as unrestricted
contracts utilizing competitive, formal source selection procedures. The Joint Tota
Acquisition Vaue (JTAV) for these unrestricted contract(s) awarded under this solicitation
shall not exceed $70,000,000.00 over the contract duration. All work will be solely
associated with the New Bedford Harbor Superfund Project. Section J, Attachment 7
includes the Unit Price Schedule (UPS) that lists project line items associated with the
first Task Order under this contract. Future Task Orders will be issued competitively to

the contract awardee(s) on an as needed basis and will be awarded to one contractor
based on the criteria identified in paragraph 3 below. Each Contractor will not necessarily

be awarded equal amounts of the cumulative contract amount.

Contract guaranteed minimums: In accordance with EFARS 16.504, the Contracting Officer
has established a guaranteed minimum of $250,000 (base period) for each awardee.

3. The Government may elect to award a single delivery order contract or task order contract or
to award multiple delivery order contracts or task order contracts for the same or similar
supplies or services to one or more sources under this solicitation.

In the case of awarding multiple task order contracts, each contractor will be afforded a fair
opportunity © be considered for each task order in excess of $2,500 based on the multiple
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award ordering procedures provided in FAR 16.505(b), except as provided in FAR
16.505(b)(2).

The contracting officer will use broad discretion and will consider the following factors when
awarding atask order:

performance, quality and cost control of deliverables under the current IDCs
an awardee's ability to accomplish the order in the required time

uniquely specialized experience

price

other factors the Contracting Officer deems relevant

©OoO T

Specific tasks and pricing information for work to be performed under this contract are
included in this solicitation for work to be performed in 2004 and 2005 (Task Order No. 1).
Work performed beyond this period will be included in future individual Task Orders. Certain
cost data and information will be required with the contractor’s proposal and is specified in
Section L of this solicitation.

. Duration/Capacity: The New Bedford project has an overall duration of approximately 11
years. The duration of al T&D contracts awarded under this solicitation will be a five-year
base period and each year thereafter will be added as an award term (see section H for
details). The total cumulative value of the contract(s) awarded under this solicitation shall not
exceed $70,000,000.00 over the contract duration. The contract(s) will remain active until
contract expiration or until the contractual dollar limits are reached. The performance period
for task ordersissued against the base contracts shall not exceed one year.

. ThisRequest for Proposal (RFP) contains the Unit Price Schedule, T&D of Bulk PCB
Remediation Waste from Dewatering Facility. A separate unit price schedule for each year
of the eleven yearsisincluded. The cost of each individual task order will be based upon the
applicable UPS.

. Source selection procedures for this acquisition will be in accordance with FAR Part 15
Contracting by Negotiation.

. The T&D Contractor(s) shall provide transportation and disposal services in complete
compliance with this request for proposal (RFP). It is the Government's intent to issue firm
fixed price task orders against these contract(s) based upon the unit price schedules in Section
J, Attachment 7. Task orderswill be issued using multi ple award procedures.

. All work is considered services and is covered under the Service Contract Act Wage Rates.

. Award of contracts under this solicitation will be made under the North American Industrial

Classification System (NAICS) code of 562211.
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SECTIONC

DESCRIPTION/SPECIFICATION/WORK STATEMENT

1.0 PURPOSE

The U.S. Army Corps of Engineers, New England District will be acquiring up to two (2)
Waste Transportation and Disposal (T&D) contracts through a single procurement in order to
support the New Bedford Harbor Superfund Project. The purpose of this solicitation is to
evaluate and select for contract award qualified offerors that represent a “Best Value® to the
Government, considering price and technical evaluation.

These contracts will be dedicated to the execution of transportation and disposal activities
associated with PCB contaminated sediments generated at the New Bedford Harbor Superfund
Site, Dewatering Facility. Obtaining the necessary disposal capabilities and landfill
capacities will alow the remediation of the harbor to continue without delay.

20 PROJECT BACKGROUND

The New Bedford Harbor Superfund site is located in New Bedford, Fairhaven and Acushnet,
Massachusetts (Attachment No. 1 - Site Location Map). The remediation of this site involves
the excavation and dredging of approximately 880,000 cubic yards of PCB contaminated
sediment. A portion of this dredge material will be mechanically processed at the Dewatering
Facility to be located on Herman Melville Blvd (Attachment No. 2 - Project Location Map).
A Total Environmental Restoration Contract (TERC) will be utilized to accomplish the
dredging/excavation, mechanical dewatering and loading of dredge materia into the T&D
vendor’ s containers.

Dredging and Excavation: Over a5 to 11 year period an estimated 880,000 cubic yards (CY)
of contaminated sediments will be dredged from the upper, lower and outer harbor. The
estimated annua amount of dredging and excavation will range from a minimum of 40,000 CY
per year to a maximum of 150,000 CY per year, depending on the level of future project
funding.

Mechanical De-Watering: The dredge material (i.e., clay, silts, and sand) will be de-sanded
and then mechanically dewatered utilizing a state-of-the-art dewatering process. The
dewatering process will be performed at the Dewatering Facility location. The construction of
this facility is scheduled to be complete in June 2004. The dredging, mechanical dewatering
operation and the subsequent waste transportation and disposal is scheduled to commence in
the summer/fall of 2004.




W912WJ-04-R-0003

Page 6 of 79

Off-Site Disposal of Bulk PCB Remediation Waste: The estimated total project amount of
mechanical dewatered materia i.e., “filter cake” that will require off-site disposal from the
Dewatering Facility will range from a minimum amount of 300,000 tons to a maximum of
450,000 tons.

Future Decison Making: The need to dispose the higher range of tonnage listed above at
offsite facilities will depend on future formal decision making by the U.S. EPA. As explained
in an August 2002 Explanation of Significant Differences (See page 2 of the ESD) the actud
costs of offsite disposal will be an important factor in the decision whether to use local CDFs
(confined disposal facilities) or offsite facilities. This 2002 ESD and other site information
may be found at the project web site, www.epa.gov/ne/nbh, under "Technical Documents”.

3.0 DESCRIPTION OF WORK

The Contractor shall provide for the permanent and safe transportation and disposal of Bulk
PCB Remediation Waste in the form of contaminated dewatered sediments in accordance with
all applicable, relevant and appropriate Federal, State and local regulations.

This solicitation describes all transportation infrastructure associated with the
Government -Owned Dewatering Facility only and makes no claim or representation
regarding any existing or proposed transportation inf rastructure beyond the project
boundaries indicated in Attachment No. 2. The Offerors are solely responsible for
investigating all existing and proposed transportation infrastructure beyond the project
location, including the ongoing New Bedford Redevelopment Authority (NBRA) project
to redevelop the North Terminal Railyard.

The scope of these contracts will include service and remediation (North American Industry
Classification System Code (NAICS) 562211) activities in support of the New Bedford
Superfund Project. Work will involve transportation and disposal of PCB contaminated
sediments. The estimated total project quantity of dewatered dredge materia that will
require permanent off-site disposa will range from a minimum amount of 300,000 tons to

a maximum of 450,000 tons. Based on the level of future project funding, the estimated
annua tonnage of dewatered dredge material to be generated for off-site disposa will
range from a minimum of 20,000 tons per year to a maximum of 85,000 tons per year.
This estimated total tonnage will be regulated under the Toxic Substance Control Act (TSCA)
and 40 CFR 761.61, as PCB Bulk Remediation Waste in the form of mechanically dewatered
sediments having PCB concentrations greater than 50 parts per million.

The Contractor shall provide a “cradle to grave” approach that utilizes the most effective and
efficient means to dispose of the waste as described in this solicitation. This includes all
transportation logistical support and coordination necessary to meet the anticipated project
schedule including the acceptance of waste shipments at the facility, transportation of waste to
the disposal site, and off-loading waste at the receiving landfill for final disposal.
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The Contractor shall provide the Government with qualified personnel, equipment and
facilities to perform the required work. The work to be performed under this contract shall
include:

Supplying sufficient transportation equipment (i.e,, gondola rail cars, trucks,
intermodal containers and/or barges) and logistical support to meet predefined
project needs regarding waste quantities and shipment schedules defined within this
scope of work and within future individual Task Orders.

Supplying al ancillary equipment such as gondola liners and covers, truck tarps,
etc.

Furnishing all transportation equipment, tools, materials, all other equipment, labor,
services, bonds, insurance, and supervision to perform all work proper and
necessary to complete the work as specified;

Scheduling and delivery of sufficient quantities of clean and serviceable containers,
transport vehicles, liners, covers, placards, stickers and associated materials;

If applicable: The transport of both empty and full rail cars along the rail spur
between the dewatering facility and the adjacent rail yard and all logistics
associated with this effort;

Transportation of materials from the locations identified in this SOW to the
disposal facility designated by the Contractor and approved by the Government;

Assuring that the transportation equipment is cleaned and decontaminated upon
completion of the work at the disposal facility;

Compliance with all Department of Transportation (DOT) regulations relating to
the handling, packaging, emergency notification and al other applicable
reguirements in the transport of these materials;

Preparation and management of shipping documents;

Trangportation management and providing tracking systems sufficient to meet al
Federal, state and local laws and regulations for the transportation and disposal of
PCB contaminated materials and adequate to meet all the terms of this solicitation;

All necessary reporting, notice of and response to any spill, notice of violation or
similar incident during transportation.
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Assumption of al responsibility for the New Bedford Harbor waste material after
it has been loaded into Offeror’s transportation equipment and accepted by Offeror
until it is accepted by the designated disposal facility.

40 GENERAL REQUIREMENTSAND RESPONSIBILITIES

For the purpose of this document the successful Offeror, after award of the contract, will
become the Transportation and Disposal (T&D) Contractor.

The T&D Contractor will be required to meet all applicable local, state and Federal laws and
regulations for shipment and permanent disposal of the material described in this Solicitation.

The T&D Contractor shall assume all waste ransport and disposal responsibilities for the
material once it has been accepted at the dewatering facility for transportation and disposal.
The Government shall not be held responsible for any damages to equipment that occurs once
the T& D Contractor has accepted the shipment.

4.1  Service Contract Act - Wage Rates

All work is considered service and is covered by Service Wage Rates. The Service Contract
Act covers all service employees wherever they perform their duties and whether they are off-
site or on-site is not relevant. The wage rates for Bristol County, Massachusetts are included
in this solicitation. Updated wage rates will be included in all future task orders. The
inclusion of the Service Wage Rates in the solicitation is a statutory requirement. It is not a
representation by the U.S. Army Corps of Engineers that any specific trade can perform any
specific work task. What trades can perform what work tasks depends on and are determined
by the prevailing area practice for the local area where the contract is being performed. It is
the sole responsibility of the bidder/offeror (contractor) to determine and comply with the
prevailing area practice.
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4.2 Licenses, Permits And Agreements

The Government will require evidence that the Offeror is properly licensed to perform the
activities required in the state(s) where the work is to be performed as a condition precedent
to an award of any contract action. If, the Offeror is not able to acquire the applicable Federal,
state and or local licenses and/or permits required for transportation and disposal of the
material listed in its proposal, then the Offeror shall be declared not responsive.

The Contractor shall provide copies of al necessary licenses, certificates of registration,
and/or permits issued to the Contractor and/or subcontractors as they relate to the
transportation and disposal of the New Bedford Harbor material (the Offeror's current
licenses to perform this work and al transportation and supply agreements will be provided in
Volume I of the Offeror’s proposal.).

4.3  Training And Medical Monitoring

The T&D Contractor shall provide al necessary training and medical monitoring for al their
on-site and offsite employees and assure that all required training and medical monitoring is
provided to employees of any subcontractor, vendor or other suppliersinvolved in this project.
Employees shall be trained, tested, and certified to safely and effectively carry out their duties
in accordance with Federal, state and local laws and regulations and USACE policy and
procedures.

4.4  Security Requirements

The T&D Contractor shall have their own Department of Transportation Security Plan that
meets the requirements of 49 CFR 172, Subpart I. The T&D Contractor will be required to
sign a certification statement upon initiation of waste transport activities. This certification
shall be placed in the project files in association with the shipping documents. Subsequent
shipments of the same hazard class of materials transported by the T&D Contractor will not
require additional certifications. The certification shall be typed on a separate page and read
as follows: “I hereby certify that (name of T&D Contractor) has a Security Plan in place
that meets the requirements of 49 CFR 172, Subpart | for the hazardous materials described
in the attached shipping papers.” This certification shall be signed by the T&D Contractor
and dated.

45  Employee Health and Safety

All work performed shall meet the applicable requirements of Department of Labor (DOL),
and Occupational Safety and Health Administration (OSHA) (including Hazardous Waste Site
Operations 29 CFR 1910.120). All work must conform to the Site Safety and Health Plan and
the Corps Safety and Health Requirements Engineering Manua (EM 385-1-1, November
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2003). The T&D Contractor shall provide documentation that all involved personnel have
successfully completed training in accordance with OSHA requirements (as applicable), the
Site Safety and Hedlth Plan, and EM 385-1-1. The T&D Contractor will be responsible to
review and comply with an existing site safety plan established for the operation of on-site
facilitiess. The T&D Contractor shal maintain and implement their own safety and health
procedures addressing all transportation activities performed both on-site and off- site.

46  Project Schedule

It is anticipated that award of this contract and the initial Task Order will occur in Summer of
2004 with the schedule for subsequent activities as indicated below. Award of subsequent
Task Orders will occur in early 2005 and beyond based on the project funding and anticipated
scope of work for any given year. Waste shipment schedules and line items quantities
associated with thiswork will be provided in future Task Orders.

Task Order No. 1: It is anticipated that the on-site TERC will complete site preparation
work at the Dewatering Facility by July/August 2004 and will be ready to commence dredging
and dewatering operations in September 2004. Therefore, based on this schedule and the
anticipated progress of remedial action activities, the T&D operations are estimated to
commence in September 2004 and provide services for remova of approximately 20,000 tons
of dewatered filter cake material over atwo (2) to three (3) month period.

Site Operation Hours: The site operationa schedule for the loading and off-site shipment of
dewatered material from the Dewatering Facility is 24 hours per day Monday through Friday.
If hours or days beyond the above schedule are required to support your proposal, Offerors
must clearly identify the hours and days associated with the respective proposal and pricing.
The remediation progress, weather conditions and other constraints may limit shipment of
waste material. A minimum of 1-week lead-time will be given before any significant changes
in quantities to be shipped are made.

4.7  Key Personnel
At aminimum the T& D Contractor Key Personnel shal include:
Program Manager, the person responsible for the overall management of the contract including
cost, schedule and technical quality; Project/Transportation & Disposal Coordinator, duties and
responsibilities as specified in this solicitation; Regulatory Specidlist, responsible for all
regulatory compliance as specified in the solicitation.

The Contracting Officer must approve any changes to the proposed key personnel, before or
after award of the contract.

5.0 WASTE TRANSPORT REQUIREMENTSAND RESPONSIBILITIES
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In general, the dewatering facility site is designed to serve: (1) transportation for disposal of
PCB contaminated materia off-site by rail car service (2) transportation for disposal of PCB
contaminated material off-site by truck and (3) transportation for disposal of PCB
contaminated materia off-site by marine barge. All waste generated at the dewatering facility
will be loaded directly into transport equipment. The facility layout does not include waste
stockpile areas, therefore as stated above, the T&D Contractor must supply sufficient
transportation equipment (i.e., gondola rail cars, trucks, inter-modal containers and/or barges)
and logistical support to meet predefined project needs regarding waste quantities and
shipment schedules.

The Government will require evidence that the Offeror is properly licensed to perform the
activities required in the state(s) where the work is to be performed as a condition precedent
to an award of any contract action.

The T&D Contractors shall be responsible to coordinate all transportation actions and to
report the current location of al material and equipment on a daily basis, during ongoing
transportation activities. Reporting requirements are further defined in Section 5.14 Reporting
and Coordination Requirements.

51 On-Site Rail Facility Operations

The dewatering and on-site rail facility, which is currently under construction, includes on-site
rail capabilities for off-site disposal of dewatered materials. A detailed description of the on-
site rail system is provided below. The rail system design is based on horizontal and vertical
alignment of rail centerlines and distances from structures in accordance with Army TM 5
850-2, the American Railway Engineers Maintenance of Way Association (AREMA) Manual,
and CSX standard yard track guidelines.

The on-Site Rail Facility is defined as the trackage to be located on the north side of the
Dewatering Facility as shown on the attached Desanding and Dewatering Facilities Design
Plans (Attachment No. 3 - AreaD Site Plan).

The rail operation features designed for loading dewatered sediment (filter cake) directly into
gondolas or intermodal containers at the dewatering facility include the following:

Railcar M ovement:

Rail sequence of movement involves utilization of six 55-foot long gondolas or four 90-foot
long intermodals simultaneously. The cars are first placed on Track 1 of the design. The on-
site railcar pusher then moves the empty railcars to be filled one at a time from Track 1 to
Track 3, which enters into the rail facility. When the railcar isfilled, the railcar pusher then
moves the loaded railcar out of the facility and placesit on Track 2. Once all six gondolas or
four intermodals are loaded on Track 2, they are taken across the street to the off-site rail yard
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for shipment to the disposal facility. The dewatering facility is then replenished with empty
railcars.

The loading building is designed primarily to handle 55 feet long gondolas or flat deck cars.
However, there is a possibility that 90 feet long intermodal cars could be used in the future.
These cars have two sections that are permanently attached. Therefore, the rail loadout areais
90 feet long (east-west direction).

The railcars are to be filled and decontaminated (by others) at the east end of the track inside
the building. When arailcar has been filled, closed, and decontaminated, the railcar will be
moved west toward the weigh scale at the western end inside the building. Each axle shall be
weighed and added up for the total weight of the railcar. This weight shall be added to the
shipping papers that will be prepared by the T&D Contractor before leaving the site.

Rail Layout:

Due to the width restrictions of the dewatering facility site, the layout has utilized a No. 8 Lap
Turnout and two 12-degree curves. Sincethisisayard facility on the water, railcars are not to
move faster than 5mph. The west-end of Tracks 1 and 2 shall have hinge type car stops to
prevent railcars from rolling west into the road. The hinge type car stops alow for manua
control of railcar movement on the property. The east end of Tracks 1 and 2 will have bolt-on

heavy-duty bumping posts.

5.2  On-SiteTruck Operations

The dewatering facility is equipped to handle the loading and shipment of weste utilizing
trailer dump trucks and/or trucks with intermodal containers. The truck access and egress
routes for the facility is as indicated on in the Drawing File (Attachment No. 4 - Area D
Transportation Routes).

Semi-trailer trucks (WB-50) used onsite in addition to or as an aternative to ralil

transport will require use of a drive-in style truck loading area. For drive-in type
facilities, clear establishment of traffic patterns is normally provided to maintain a
continuous flow of traffic. A two-way approach and departure does not lend itself to
this type of operation, therefore, truck circulation is provided in a loop system. To
accomplish this efficiently, one main truck entrance and one secondary truck entrance
are provided. Trucks (WB-50) can access the site from Herman Melville Boulevard
(Main Truck Entrance) and/or Hervey Tichon Avenue (Secondary Truck Entrance).

Traffic movement for entry into the facility will be controlled by the use of signs and
directional arrows. A more detailed description of each of these transportation routes
is described below.

For the Main Truck Entrance, the empty trucks would enter the site from Herman
Melville Boulevard north of the rail lines, drive east along the north bulkhead, and
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make a 180 degree turn into the loadout portion of the dewatering building. Trucks
would line up adong the 12-foot drive to prevent back up of trucks into Herman
Melville Boulevard. A guardrail system aong the northern portion of this road will
prevent trucks from potentially driving off the bulkhead. The back lot is sized to
accommodate the path of these vehicles. Trucks that enter the site via Herman Melville
Boulevard will exit by way of the entrance located south of the rail tracks. All trucks
used at this facility traveling on public streets will conform to all applicable State and
local regulations.

For the Secondary Truck Entrance, which will only be utilized for special cases and
emergencies, the empty trucks would enter the site from Hervey Tichon Avenue through
the 30-foot wide dliding gate. Trucks entering at this location are required to enter at
an angle to navigate the required turns, therefore, a 50-foot curb cut was provided. As
with the main entrance, the back lot is sized to accommodate the path of these vehicles.
Enough storage space to meet the peak design hourly volume (2-3 trucks/hour) is
provided in the back lot to prevent the back up of trucks into Hervey Tichon Avenue.
The trucks will exit the site at Herman Méelville Boulevard (south of the rail grade
crossing). The loop described here, limited to truck traffic used in site operations,
prevents backup of trucks by reducing conflicts with truck traffic on-site and maintains
orderly flow of trucks out of the facility. All trucks used at this facility traveling on
public streets will conform to all applicable State and local regulations.

Loading and decontamination logistics are identical to those described for rail cars except that
trucks would enter directly into the loading area through a motorized roll-up door. This entry
into the building allows for direct access without need for backing up and minimizes potential
interference between the two parallel trucks being loaded/decontaminated. The Government
will provide and operate an on-site scale for al truck weighing operations.

Marine Barge Operations

Access for barge loading is provided along the bulkhead behind the dewatering building. The
bulkhead includes a fendering system with a fronting water depth of approximately -20 feet
Mean Low Water (see Drawing File, Attachment Nos. 5 & 6 - Bulkhead Cap Site Plan &
Genera Plan). The T&D Contractor shal identify and provide al loading equipment and
facility upgrade requirements necessary for marine barge transport.

Waste Shipments and L ogistics M anagement

Task Order No. 1 It is estimated that filter cake production will range between 300 to
600 tons per 24-hour day during the first year of remediation. The T&D Contractor
shall specify the frequency of waste shipments from the Dewate ring Facility to the off-
site disposal facility based on the estimated dewatering facility production rate and their
proposed method of transportation from the site.
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Note: The maximum_design production capacity of the dewatering facility is 800 cubic
yards or approximately 1,200 tons per 24-hour day; actual production will depend on
remediation progress, weather conditions and other constraints that may limit shipment
of material. The production rate during Task Order 1 period of performance will be
significantly less than this maximum rate.

If applicable, the T&D Contractor is responsible for all On-Site and Off-Site Rail Operations,
including the following:

the movement of empty rail cars to the dewatering facility in preparation for
loading;

the movement of empty rail cars from Track 1 to Track 3 for loading, and the
movement of the loaded rail carsfrom Track 3 to Track 2 for temporary storage;

the movement of loaded rail cars from the dewatering facility to the disposa
facility;

the ingpection of top covers and liners, survey of containers and completion/release
of shipping paperwork prior to moving equipment;

all management and logistics such as identifying weekly frequency and time of rail
switches for the Site based on the shipping schedules

The On-Site TERC Contractor will support the On-Site Facility operations. Activities
performed by the On-Site TERC Contractor will include loading operations, inspections,
review of shipping documents, decontamination of equipment and personnel, operation of
environmental controls, and general housekeeping associated with the area and operations.
Offerors shall provide detailed information regarding the specific equipment associated with
their respective proposal and must clearly specify any special considerations/restrictions
necessary to facilitate their proposal. The On-Site TERC will maintain the loading system
and the associated scale.

Alternate Means:
If at any timethe T&D Contractor failsto deliver rail or truck conveyance equipment within the
time specified in this contract i.e., as necessary based on the dewatering facility production
rate, then the T& D Contractor shall provide an alternate means of transportation until the
primary conveyance equipment is available at the site. [For example, if rail isthe selected or
primary mode of transportation, then trucking from the site would be considered an alternate
mode of transportation.]

The T&D Contractor shall provide this alternate transportation and disposal at atotal unit price
per ton that isless than or equal to the contract unit price established for the primary
transportation and disposal services.
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The dternate transportation shall be provided in advance of incurring any project delay (i.e.,
filter-cake production). If the T& D Contractor's failure to deliver adequate conveyance
equipment causes any project delay, then the T& D Contractor shall, in place of actual damages,
pay to the Government liquidated damages as indicated in Section F - Deliveries or
Performance (Contract Clause 52.211-11).

Transportation and Disposal Coordinator :
The T&D Contractor shall designate by position and title, one person to act as the
Transportation and Disposal Coordinator for this contract. The Transportation and Disposal
Coordinator shall serve as the single point of contact for al environmenta regulatory matters
and shall have overall responsibility for total environmental compliance including, but not
limited to:

Accurate identification and classification of regulated materials
Determination of proper shipping names

Preparation of shipping documents for al materials transported to the designated
facility using verbiage concurred with by USACE.

Completion of all material profiles and related documents
Completion of all exception and discrepancy reports

Identification and compliance with marking, labeling, packaging and placarding
requirements

Signing all inspection documents of equipment arriving or departing the site
Preparation of and submission of the Daily Status Tracking Reports

Coordination with USACE and the On-Site TERC Contractor. The remediation
work associated with this project, i.e, dredging, sediment dewatering,
environmental sampling and testing and all related Site operations is being
performed by the Government’'s On-Site TERC Contractor. Specifically, the
TERC will be responsble for sediment dewatering, loading and
decontamination of equipment and personnel at the Dewatering Facilities, and
laboratory analysis of waste material as necessary for waste profiling to meet

the Contractor’s disposal facility requirements. Successful completion of this
T&D work will require extremely effective coordination with the TERC

Preparation and submission of other documents required by Federal, state or local
laws or regulations or by the designated facility
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Prior to shipment of any PCB contaminated material off-site, the Transportation and
Disposa Coordinator shall provide written certification to the Contracting Officer
or hissher designated representative that he waste materials have been properly
packaged, labeled, marked, and placarded in accordance with the requirements of
DOT, EPA and this contract

55  Transportation Vehiclesand Containers

The Government will have sole discretion to determine the acceptability of any individua
containers and their associated appurtenances. If containers are rejected, the T&D Contractor
shall supply replacement containers or provide off-site repairs in a timely fashion and at no
additional cost.

All transportation vehicles and containers shall comply with al requirements of the DOT
regulations in the 49 Code of Federal Regulations (CFR) 100-180. Transport vehicles and
containers are defined as rail gondola cars, rail flatcar with intermodal containers, trucks with
intermodal containers, semitrailer trucks and trucks with end-dump capability, and cargo barge
with intermodal containers. The T&D Contractor shall coordinate the schedule for all vehicle
arrival and material deliveries at the construction site to meet the approved project schedule.
The schedule shall be compatible with the availability of equipment and personnel for material
handling operations. If necessary, the T& D Contractor shall provide transportation equipment
that is dedicated to the New Bedford Project in order to meet the waste shipment schedules
provided in Task Order No. 1 and in all future Task Orders.

All vehicles shall be decontaminated using the equipment wash down/decontamination facility
prior to leaving the site. The On-Site TERC Contractor will perform all decontamination
activities. The T&D Contractor shall inspect all vehicles|eaving the project site to ensure that
no soil adheres to its wheels or undercarriage. All excess soil shall be removed at the vehicle
decontamination pad.

The T&D Contractor shall utilize transporters having proper USEPA identification numbers
and Massachusetts Department of Environmental Protection (MADEP) hauler registrations and
shall assure through the manifest system that the waste arrives at the authorized waste disposal
facility.

The T&D Contractor shall provide transportation of the waste directly to the disposal facility.
If a trandoad facility is required, the Contractor shall be responsible for any transfer of
material from one transportation vehicle to another, e.g., from atruck to arail car. The T&D
Contractor will be solely responsible for al property requirements (e.g., leases),
permits/licenses, equipment, personnel, and costs required to perform any transfer of material.

The T&D Contractor will be required to provide detailed information on the tare and gross
weights of all vehicles (truck and/or rail car), containers, and if applicable any transfer
vehicle to ensure that maximum allowable weights are not exceeded. The T&D Contractor is
required to verify that gross vehicle weights and axle weights per applicable state regulations
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are legal before vehicles are driven on the rail and/or public roads. Neither the Government
nor the On-Site TERC Contractor assumes any responsibility for any violation of local, state,
and/or Federal transportation regulations, including weight limits after the containers leave the
Site.

Shipments of contaminated material shall remain packaged after leaving the project site and
remain packaged until it arrives at the approved disposal facility.

5.6  Shipping Documents

The T&D Contractor shall ensure that each shipment of PCB waste sent off-site for disposal is
accompanied by properly completed shipping documents as required by Federal, State and
local laws and regulations. The shipping documents shall be in accordance with DOT
regulation, Hazardous Materials Regulations 49 CFR, Parts 100 — 178. The T&D Contractor
shall prepare hazardous waste manifests for each shipment of PCB waste shipped off-site.
Manifests shall be completed using instructions in 40 CFR 761, Sections 207 and 208 and all
other applicable requirements. Shipping documents shall be submitted to the Contracting
Officer or his’her designated representative for review and approval at least two weeks before
the first shipment is scheduled to occur and two days prior to al subsequent shipments from
the site.

If necessary, the T&D Contractor shall complete EPA Form 8700-12, Notification of
Hazardous Waste Activity, and submit copies to the Contracting Officer or his’her designated
representative for information and to EPA for review and approval. The Contractor shall
allow aminimum of 30 days for processing the application and assigning the EPA ID number.

All transportation related shipping documents shall be provided and completed by the T&D
Contractor and completed copies furnished to the Contracting Officer or hissher designated
representative for review and approval. Draft documents shall be provided as part of the
Waste Management Plan specified below in paragraph 6.1.

5.7  Shipping Materials

The T&D Contractor shall provide al of the materials required for the packaging, |abeling,
marking, placarding and transportation of PCB waste in conformance with DOT standards.
Details in this specification shall not be construed as establishing the limits of the T&D
Contractor’ s responsibility.

5.8  Packaging
The T&D Contractor shall provide bulk containers for packaging PCB waste consistent with

the authorizations referenced in the Hazardous Materias Table in 49 CFR 172, Section 101,
and Column 8. Bulk and non-bulk packaging shall meet the Materials Table, 49 CFR 172, and
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Section 101. Each packaging shall conform to the genera packaging requirements of Subpart
B or 49 CFR 173, to the requirements of 49 CFR 178 at the specified packing group
performance level, and to the requirements of specia provisions of column 7 of the Hazardous
Materials Table in 49 CFR 172, Section 101. The Contractor shall also provide other
packaging related materials such @ materials used to cushion or fill voids in over packed
containers, etc. sorbent materials shall not be capable of reacting dangerously with, being
decomposed by, or being ignited by the hazardous materials being packaged. Additionally,
sorbents used to treat free liquids to be disposed of in landfills shall be non-biodegradable as
specified in 40 CFR 264, Section 314.

59  Markings

The T&D Contractor shall provide markings for each PCB waste package, freight container,
and transport vehicle consistent with the requirements of 49 CFR 172, Subpart D. Markings
shall be capable of withstanding, without deterioration or substantial color change, a 180 day
exposure to conditions reasonably expected to be encountered during container storage and
transportation.

5.10 Labding

The T&D Contractor shall provide primary and secondary labels for hazardous
materials'wastes consistent with the requirements in the Hazardous Materials Table in 49 CFR
172, Section 101, and Column 6. Labels shall meet design specifications required by 49 CFR
172, Subpart E including size, shape, color, printing, and symbol requirements. Labels shall
be durable and weather resistant and capable of withstanding, without deterioration or
substantial color change, a 180-day exposure to conditions reasonable expected to be
encountered during container storage and transportation.

5.11 Placards

For each off-site shipment of hazardous material/waste, the T&D Contractor shall provide
primary and secondary placards consistent with the requirements of 49 CFR 172, Subpart F.
Placards shall be provided for each side and each end of bulk packaging, freight containers,
transport vehicles, and rail cars requiring such placarding. Placards may be plastic, metal, or
other material capable of withstanding, without deterioration, exposure to open weather
conditions and shall meet design requirements specified in 49 CFR 172, Subpart F.

512 Spill Response Materials

The T&D Contractor shall provide spill response materials including, but not limited to,
containers, adsorbent, shovels, and personal protective equipment. Spill response materials
shal be available at all times in which hazardous materials/wastes are being handled or
transported. Spill response materials shall be compatible with the type of material being
handled.
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5.13 Equipment and Tools

The T&D Contractor shall provide miscellaneous equipment and tools necessary to handle
hazardous materials and hazardous wastes in a safe and environmentally sound matter.

5.14 Spill Response

The T&D Contractor shall respond © any spill of material, which is in his custody or care,
pursuant to this contract. All spill response or cleanup costs shall be the responsibility of the
contractor, at no additional cost to the government. Any direction from the Contracting Officer
or his’her designated representative concerning a spill or release shall not be considered a
change under the contract. The T&D Contractor shall comply with all applicable requirements
of Federal, state and local laws and regulations regarding any spill incident.

The T&D Contractor shall be responsible for complying with the emergency contact
provisions in 49 CFR 172, Section 604. Whenever the T&D Contractor ships hazardous
materias, they shal provide a 24 hour emergency response contact and phone number of a
person knowledgeabl e about the hazardous material being shipped and who has comprehensive
emergency response and incident mitigation information for that material, or has immediate
access to a person who possesses such knowledge and information. The phone must be
monitored 24 hours a day, 7 days a week when hazardous materials are in transportation,
including during storage incidental to transportation. The Contractor shal ensure that
information regarding this emergency contact and phone number is placed on al hazardous
material shipping documents. The T&D Contractor shall designate an emergency coordinator
and post the following information at areas in which wastes are managed:

Name of emergency coordinator

Phone number through which the emergency coordinator can be contacted on a 24-
hour basis

Telephone number of the local fire department

Location of fire extinguishers and spill control materials.

In the event of a spill or release of a hazardous materia, the T& D Contractor shall notify the
Contracting Officer or hig’her designated representative immediately. [If the spill exceeds a
reporting threshold, the T&D Contractor shall follow the pre-established procedures for
immediate reporting to the Contracting Officer or hisher designated representative and any
other reporting required by Federal, state or local laws or regulations.

5.15 Decontamination of Equipment

The T&D Contractor shall meet al contamination control requirements during transport of
empty containers. At the conclusion of the use of any individual container, the T& D Contractor
shall assure decontamination and document that all shipping containers meet DOT shipping
criteria prior to releasing the container. After fina use, the Contractor must provide
documentation to the satisfaction of the Government that all equipment that was utilized during
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the project has been adequately decontaminated and that no objectionable materials remain in
or on the equipment.

5.16 Reporting and Coordination Requirements

The T&D Contractor will be required to maintain direct, concise and daily
contact/coordination with USACE concerning site operations and scheduling for off-site
shipments. Shipping schedules will be confirmed with the T&D Contractor, in writing, on a
weekly basis for the next two weeks of operations. The T&D Contractor shall be responsible
for maintaining adequate records to support information provided to the Contracting Officer or
his’her designated representative regarding exception reports, annual reports, and biennial
reports.
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6.0 WASTE DISPOSAL REQUIREMENTSAND RESPONSIBILITIES
6.1 Waste Management Plan (WM P)

The T&D Contractor shall execute the requirements of this contract in accordance with an
approved WMP. The WMP shal be submitted within Volume 11 and will be evaluatedin
accordance with Sections L and M herein.  The plan shall detail the manner in which
hazardous material shall be managed from the time the Contractor accepts custody of the
materia until acceptance and final disposal of the material at the designated facility (“cradle to
grave’). The plan will describe the types and volumes of materials to be managed as well as
the management practices to be utilized. The plan shall describe and elaborate upon the
specific standard operating procedures the offeror shall implement to receive, manage, dispose
of and monitor waste materials.

The WMP shall address the following, as appropriate:
Disposal Facility name and EPA Identification Number
Disposal Facility location
Name of responsible contact for the facility
Telephone and Fax numbers for the contact
Draft Shipping Documents

Draft land disposal restriction notification

List of corresponding proposed labels, packages, marks, and placards to be used
for shipment

Waste Acceptance Criteria

Supporting waste analysis documents

Advance shipment notification forms

Waste Reception: The Offeror shall describe all points of reception for all waste
conveyances. Information for the waste receiving points, methods of offloading,
distance from the rail spur and/or access road to disposal site, acceptance rate,
temporary storage capacity, decontamination procedures, and inclement weather
operations. The narrative on function, design, capacity, and expected operationd
capacity shall include information on the following equipment items:

Conveying equipment
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Scales

Decontamination apparatus
Pollution control equipment
Spill control equipment

Formal measurement and documentation process. The Offeror shall describe, in
detaill, the measurement and documentation process used for the receipt,
acceptance, processing, and disposal of materials received.

Tracking and communications systems. The Offeror shall describe, in detail, the
tracking system implemented for acceptance, decontamination, and release of waste
conveyances from the facility. Procedures used to formally notify the carrier to
retrieve decontaminated conveyances shall be detailed. The Offeror shall specify
the criteria used to determine whether each conveyance is suitable for restricted or
unrestricted reuse. Include average turnaround times to be experienced by the
facility.

Long-term monitoring of disposed materials
Auditing and corrective action procedures

The Contractor shall specify and describe the units or cells that the proposed
disposal facility will use to manage the waste and provide dates of construction
and beginning of use. If applicable, drawings may be provided.

The Contractor shall identify the capacity available in the units and the capacity
reserved for the subject waste.

The Contractor shall provide the date of the proposed disposal facility's last
compliance inspection.

List of al active compliance orders, enforcement notices or notices of violation
issued against proposed transporters and disposal facilities. State the source and
nature of the cause of violation, if known. If groundwater contamination is noted
for the disposal facility, provide details of the facility's groundwater monitoring
program.

Designation and utilization of a readily accessible point or points of delivery (e.g.,
plant, warehouse, store, lot, warehouse unloading platform, receiving dock or other
location to which shipments can be made) for the carrier's conveyances. The
Government shall not be liable for any delivery, storage, demurrage, accessorial,
or other charges, incurred by the Contractor, or any of its subcontractors, at any
tiers, either before or after, or for "constructive placement” as defined in carrier
tariffs, unless such charges are caused by an act or order of the Government acting
inits contractual capacity.
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Method for formally documenting, to the Government, the receipt of each shipment.
Chain-of-custody and security control procedures shall be implemented for all
shipments received.

Inspection and decontamination procedures for all conveyances used to transport
material. These procedures shall be in accordance with applicable or relevant and
appropriate Federal, State and local regulations.

Communication procedures that will be used to formally notify (e.g., by certified
mail/return receipt and/or confirmed fax) the carrier to retrieve decontaminated
conveyances. The offeror shall specify the criteria to be used to determine if each
conveyance is suitable for restricted or unrestricted reuse.

Existing engineering controls, safe work practices, contingency plans and other
standard operating procedures used to contain contaminated waste during
unloading, placement, and disposal. The offeror shall include procedures used to
minimize impacts of adverse weather occurrences (e.g., eosion due to wind and
rain).

Provide the technical approach for permanent disposal of material according to
applicable licenses and permits, held by the Contractor, and in accordance with all
applicable, relevant and appropriate Federal, State and local regulations.

Results of the facility's most recent State compliance inspection. Indicate all types
of waste that is, or has been, accepted at the facility. Provide certification that the
facility will accept the conforming waste material in total. Provide assurance that
the site is capable of accepting the waste year-round. As an alternative, show that
the facility is licensed to temporarily stockpile the waste during inclement weather
or other unsuitable periods and include a contingency plan to address alternate
waste disposal facilities in the event that the proposed facility is unavailable for an
extended period of time that would preclude temporary stockpiling of waste.

A listing of al permits, licenses, letters of approval and other authorizations to
operate applied for by proposed transporters and disposal facilities but not yet
granted or issued. Provide dates of applications submitted. Planned submittals
shall also be noted.

Copies of all waste description and other forms that will be required for use by the
government in performance of this contract as specified in paragraph 5.8 Shipping
Documents. It is the responsibility of the T&D Contractor to ensure that the
analytical results provided by the Government are acceptable and that the waste
contaminants identified are in compliance with all applicable permits and licenses.
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6.2  Waste Acceptance and Non-Conforming Wastes

DEFINITIONS:

ARRIVAL: The date shipments are dropped on the disposal facility property by the
carrier.

RECEIPT: The date receipt inspection is completed by the Contractor. Upon
completion of the receipt inspection, the Contractor's personnel will assign a
"bates’ number to the waste manifest. The Contractor shall receive waste within
one (1) caendar day after arrival.

ACCEPTANCE: The date the Contractor's coordinator signs the manifest

DISCOVERY: The date the Contractor actualy opens and inspects each
conveyance.

CONSTRUCTIVE PLACEMENT: When, due to some inability on the part of the
consignor or consignee, a car cannot be placed for loading or unloading at a point
previously designated by the consignor or consignee it is placed elsewhere. It is
then considered as being under Constructive Placement and subject to demurrage,
rules and charges, the same as if it were actually placed at the designated point.

DEMURRAGE: A Carrier's charge made on conveyances or other equipment held
by or for consignor or consignee for loading or unloading, for forwarding
directions or for any other purpose.

CONSIGNEE: The individual or organization to which waste is shipped (i.e.
Disposal Facility).

CONSIGNOR: The individual or organization shipping freight to a consignee (i.e.
Remedial Action Contractor).

An acceptance decision shall be made by the T&D Contractor within one day of shipment
arrival. The contractor must determine whether to accept the waste shipment or find it to be
non-conforming.

The Contractor shal, within seven days of acceptance, release each conveyance fully
decontaminated for unlimited release.

If the waste is determined to be non-conforming with the Contractor's waste disposal license,
the Contractor shall notify the Contracting Office by telephone, fax, or email within 24 hours.
After this notification, the Contractor shall provide a copy of the problem report to the
Contracting Office within two calendar days. This problem report shall include:
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A description of why the waste is non-conforming.
Photographs and/or analytical results
A description of the steps required to make the waste conforming

The number or calendar days required to make the waste conforming, and

An estimated cost for these services. The cost proposal shall include a complete
breakout of all components.

Upon agreement between the Government and the T&D Contractor that the waste is non-
conforming, the T&D Contractor will be allowed an additional three calendar days (for a total
of ten) to decontaminate and release the empty conveyances. If the Contracting Officer
determines that the waste must be returned to the generator, the T& D Contractor shall release
the conveyance to the carrier.

A conveyance release report shall be submitted to the receiving carrier and a copy to the
Contracting Office utilizing electronic mail (e.g. e-mail) with a date and time verification
within one business day of when the conveyanceis ready for unlimited release to the receiving
carrier. This report shall contain a certification for the Contractor that all conveyances have
been fully decontaminated for unlimited release. Submit this report to the USACE Contracting
Officer or designated representative.

The T&D Contractor shall provide the Contracting Officer, within three calendar days of
receipt, copies of all Notices of Violation.

The Government is not responsible for any cost incurred by the failure of the T&D Contractor
to effectively coordinate receipt of material.

The T&D Contractor shall deliver to the Contracting Officer the following reports in an
original and four copies:

A monthly report, which accounts for all waste material received. This report shall provide
the volume of material handled from the site of origin. The report shall contain:

Shipment/container number

Volume received by Task Order lineitem

Dates sampling and analysis were performed by disposal facility
Date of material receipt

Date of material acceptance

Date conveyance was released
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Containers not accepted and state reasons

Copies of al pertinent documentation (i.e. manifests, anaytical results, photo's of
non- compliant material)

The status of each conveyance as of report date

A conveyance release report shall be submitted to the receiving carrier and a copy to the
Contracting Officer utilizing electronic mail (e.g. email) with a date and time verification
within one (1) business day of when the conveyance is ready for unlimited release to the
receiving carrier. This report shall contain a certification for the Contractor that all
conveyances have been fully decontaminated for unlimited release. This report shall be
submitted to the USACE Contracting Officer or designated representative.

An annua report shall be submitted within 15 calendar days after the end of every contract
year accounting for containers and tons of all waste material accepted and disposed.

A final report shall be submitted 30 calendar days after completion of each task order and
shall include the following:

An accounting of all materials disposed

Certification that al vehicles and containers were properly decontaminated prior to
release for other services

Description of the actual methods utilized for disposal and decontamination

Final quantities received by lineitem

Any problems encountered (i.e. nonrcompliant shipments, and supporting
documentation).

7.0 NOTIFICATIONS

The T&D Contractor shall immediately provide to the Contracting Officer or his/her
designated representative copies of any notice of non-compliance or notice of violation from
any Federa, state or local regulatory agency issued in connection to any work performed under
this contract. The T&D Contractor shall furnish all relevant documents regarding the incident
and any information requested by the Contracting Officer, and shall coordinate its response to
the notice with the Contracting Officer or his’her designated representative prior to submission
to the notifying authority. The T&D Contractor shall also furnish a copy to the Contracting
Officer or his’her designated representative of al documents submitted to the regulatory
authority, including the final reply to the notice, and al other materias, until the matter is
resolved.

All communications regarding execution of this contract shal be made through the U.S. Army
Corps of Engineers, New England District Contracting Officer or designated representative.
Upon receipt of any non-conforming material, the Contractor shall immediately notify the
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Contracting Officer, via facamile. Within 48 hours of receipt, the Contractor shall provide
supporting documentation such as photographs and/or analytical results.

80 REGULATIONSAND STANDARDS

All modes of transportation utilized to ship waste and all waste disposal activities shall meet
or exceed all requirements established by Federal, state and local laws and regulations, which
are applicable. These requirements are amended frequently and the T&D Contractor shall be
responsible for complying with amendments as they become effective. In the event that
compliance exceeds the scope of work or conflicts with specific requirements of the contract,
the T&D Contractor shall immediately provide written notification to the Contracting Officer
or his/her designated representative.

Services covered in this Scope or Work shall comply, as a minimum, with the latest edition of
the following applicable regulations and standards:

10 CFR 19; Notices, Ingtructions and Reports to Workers. Inspection and
Investigations

40 CFR 261; Identification and Listing of Hazardous Waste

40 CFR 262; Standards Applicable to Generators of Hazardous Waste

40 CFR 263; Standards Applicable to Transporters of Hazardous Waste

40 CFR 264; Standards for Owners and Operators of Hazardous Waste Treatment,
Storage, and Disposal Facilities

40 CFR 265; Interim Status Standards for Owners and Operators of Hazardous
Waste Treatment, Storage, and Disposal Facilities

40 CFR 266; Standards for the Management of Specific Hazardous Waste and
Specific Types of Hazardous Waste Management Facilities

40 CFR 268 Land Disposal Restrictions

40 CFR 270; EPA Administered Permit Programs. The Hazardous Waste Permit
Program

40 CFR 300; National Oil and Hazardous Substances Pollution Contingency Plan
40 CFR 302; Designation, Reportable Quantities, and Notification

40 CFR 761.61; PCB Remediation Waste

49 CFR 107; Hazardous Materials Program Procedures

49 CFR 172; Hazardous Materials Table, Specia Provisions, Hazardous Materials
Communications, Emergency Response Information, and Training Requirements

49 CFR 172; Sub Part F, Special Placarding provisions: Rail

49 CFR 173; Shippers — General Requirements for Shipping and Packing

49 CFR 174; Carriage by Rail

49 CFR 178; Specificationsfor Packing

49 CFR 263; Standards Applicable to Transporters of Hazardous Waste

49 CFR 264; Standards for Owners and Operators of Hazardous Waste Treatment,
Storage, and Disposal Facilities (for offsite disposal)
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49 CFR 268 Land Disposal Restrictions (LDRS)
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Section E - Ingpection and Acceptance

CLAUSESINCORPORATED BY FULL TEXT

52.246-4  INSPECTION OF SERVICES--FIXED-PRICE (AUG 1996)

(a) Definitions. "Services," as used in this clause, includes services performed, workmanship, and material
furnished or utilized in the performance of services.

(b) The Contractor shall provide and maintain an inspection system acceptable to the Government covering the
services under this contract. Complete records of all inspection work performed by the Contractor shall be
maintained and made available to the Government during contract performance and for as long afterwards as the
contract requires.

(c) The Government has the right to inspect and test all services called for by the contract, to the extent practicable
at al times and places during the term of the contract. The Government shall perform inspectionsand testsin a
manner that will not unduly delay the work.

(d) If the Government performs inspections or tests on the premises of the Contractor or a subcontractor, the
Contractor shall furnish, and shall require subcontractorsto furnish, at no increase in contract price, all reasonable
facilities and assistance for the safe and convenient performance of these duties.

(e) If any of the services do not conform with contract requirements, the Government may require the Contractor
to perform the services again in conformity with contract requirements, at no increase in contract amount. When
the defectsin services cannot be corrected by reperformance, the Government may (1) require the Contractor to
take necessary action to ensure that future performance conforms to contract regquirements and (2) reduce the
contract priceto reflect the reduced value of the services performed.

(f) If the Contractor failsto promptly perform the services again or to take the necessary action to ensure future
performance in conformity with contract requirements, the Government may (1) by contract or otherwise, perform
the services and charge to the Contractor any cost incurred by the Government that is directly related to the
performance of such service or (2) terminate the contract for default.

(End of clause)

52.246-14 INSPECTION OF TRANSPORTATION (APR 1984)

The Government has the right to inspect and test the Contractor's services, facilities, and equipment at all
reasonable times. The Contractor shall furnish Government representatives with the free access and reasonable
facilities and assistance required to accomplish their inspections and tests.

(End of clause)
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Section F - Ddliveries or Performance

CLAUSESINCORPORATED BY FULL TEXT

52.211-11 LIQUIDATED DAMAGES--SUPPLIES, SERVICES, OR RESEARCH AND DEVELOPMENT (SEP
2000)

(a) If the Contractor failsto deliver the supplies or perform the services within the time specified in this contract,
the Contractor shall, in place of actual damages, pay to the Government liquidated damages of $5000.00 per
calendar day of delay.

(b) If the Government terminates this contract in whole or in part under the Default--Fixed-Price Supply and
Service clause, the Contractor isliable for liquidated damages accruing until the Government reasonably obtains
delivery or performance of similar supplies or services. These liquidated damages are in addition to excess costs
of repurchase under the Termination clause.

(c) The Contractor will not be charged with liquidated damages when the delay in delivery or performanceis
beyond the control and without the fault or negligence of the Contractor as defined in the Default--Fixed-Price
Supply and Service clause in this contract.

(End of clause)

52.242-15 STOP-WORK ORDER (AUG 1989)

(a) The Contracting Officer may, at any time, by written order to the Contractor, require the Contractor to stop all,
or any part, of thework called for by this contract for a period of 90 days after the order is delivered to the
Contractor, and for any further period to which the parties may agree. The order shall be specificaly identified asa
stop-work order issued under this clause. Upon receipt of the order, the Contractor shall immediately comply with
itsterms and take all reasonable steps to minimize the

incurrence of costs alocable to the work covered by the order during the period of work stoppage. Within aperiod
of 90 days after a stop-work is delivered to the Contractor, or within any extension of that period to which the
parties shall have agreed, the Contracting Officer shall either--

(1) Cancel the stop-work order; or

(2) Terminate the work covered by the order as provided in the Default, or the Termination for Convenience of the
Government, clause of this contract.

(b) If astop-work order issued under this clause is canceled or the period of the order or any extension thereof
expires, the Contractor shall resume work. The Contracting Officer shall make an equitable adjustment in the
delivery schedule or contract price, or both, and the contract shall be modified, in writing, accordingly, if--

(1) The stop-work order resultsin an increase in the time required for, or in the Contractor's cost properly
allocable to, the performance of any part of this contract; and

(2) The Contractor assertsitsright to the adjustment within 30 days after the end of the period of work stoppage;
provided, that, if the Contracting Officer decides the facts justify the action, the Contracting Officer may receive
and act upon the claim submitted at any time before final payment under this contract.
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(c) If astop-work order is not canceled and the work covered by the order is terminated for the convenience of the
Government, the Contracting Officer shall allow reasonable costs resulting from the stop-work order in arriving at
the termination settlement.

(d) If astop-work order is not canceled and the work covered by the order isterminated for default, the
Contracting Officer shall allow, by equitable adjustment or otherwise, reasonable costs resulting from the stop-
work order.

(End of clause)

52.242-17 GOVERNMENT DELAY OF WORK (APR 1984)

(a) If the performance of al or any part of the work of this contract is delayed or interrupted (1) by an act of the
Contracting Officer in the administration of this contract that is not expressly or impliedly authorized by this
contract, or (2) by afailure of the Contracting Officer to act within the time specified in this contract, or within a
reasonable timeif not specified, an adjustment (excluding profit) shall be made for any increase in the cost of
performance of this contract caused by the delay or interruption and the contract shall be modified in writing
accordingly. Adjustment shall also be made in the delivery or performance dates and any other contractual term or
condition affected by the delay or interruption. However, no adjustment shall be made under this clause for any
delay or interruption to the extent that performance would have been delayed or interrupted by any other cause,
including the fault or negligence of the Contractor, or for which an adjustment is provided or excluded under any
other term or condition of this contract.

(b) A claim under this clause shall not be allowed (1) for any costs incurred more than 20 days before the
Contractor shall have notified the Contracting Officer in writing of the act or failure to act involved, and (2) unless
the claim, in an amount stated, is asserted in writing as soon as practicabl e after the termination of the delay or
interruption, but not later than the day of final payment under the contract.

(End of clause)
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Section H - Special Contract Requirements

Service Contract Act -Wage Deter minations

All work is considered service and is covered by Service Wage Rates. The Service Contract Act
covers al service employees wherever they perform their duties and whether they are off-site or
on-site is not relevant. The wage rates for Bristol County, Massachusetts are included in this
solicitation. Updated wage rates will be included in all future task orders. The inclusion of the
Service Wage Rates in the solicitation is a statutory requirement. It is not a representation by the
U.S. Army Corps of Engineers that any specific trade can perform any specific work task. What
trades can perform what work tasks depends on and are determined by the prevailing area practice
for the local area where the contract is being performed. It is the sole responsibility of the
bidder/offeror (contractor) to determine and comply with the prevailing area practice (See
Attachment #9).

SECURITY CLAUSE

In accordance with Engineering Regulation, ER-380-1-18, Section 4, foreign nationals who work
on U.S. Army Corps of Engineers (USACE) contracts or task orders shal be approved by
Headquarters USACE Foreign Disclosure Officer or higher before beginning work on the
contract/task order. This regulation includes subcontract employees. (NOTE: exception to the
above requirement includes foreign nationals who perform janitorial and/or grounds maintenance
services.) The contractor shall submit to the USACE New England Division - Contracts Branch,
the names of al foreign nationals proposed for performance under this contract/task order, along
with documentation to verify that he/she was legally admitted into the United States and has
authority to work and/or go to school in the United States. Such documentation may include a U.S.
Passport, Certificate of U.S. Citizenship (INS Form N-560 or N-561), Certificate of Naturalization
(INS Form N-550 or N-570), foreign passport with 1-551 stamp or attached INS Form 1-94
indicating employment authorization, Alien Registration Receipt Card with photograph (INS Form
[-151 or I-551), Temporary Resident Card (INS Form 1688), Employment Authorization Card (INS
Form F688A), Reentry Permit (INS Form F327), Refugee Travel Document (INS Form |-571),
Employment Authorization Document issued by INS which contains a photograph (INS Form |-
638B).

Licenses, Permits and Agreements

The Government will require evidence that the Offeror is properly licensed to perform the
activities required in the state(s) where the work is to be performed as a condition precedent to an
award of any contract action. If, the Offeror is not able to acquire the applicable Federa, state
and or local licenses and/or permits required for transportation and disposal of the material listed
in its proposal, then the Offeror shall be declared not responsive.
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The Contractor shall provide copies of all necessary licenses, certificates of registration, and/or
permits issued to the Contractor and/or subcontractors as they relate to the transportation and
disposal of the New Bedford Harbor material (the Offeror’s current licenses to perform this work
and all transportation and supply agreements will be provided in Volume Il of the Offeror's
proposal.).

I nsurance Required

In accordance with CONTRACT CLAUSE titled “INSURANCE — WORK ON A GOVERNMENT
INSTALLATION” the Contractor shall procure and maintain during the entire period of his
performance under this contract the following kinds and minimum amounts of insurance:

TYPE AMOUNT

Workmen’'s Compensation and Employers Not less than $500,000
Liability Insurance

The Contractor shall comply with all applicable

Workmen's Compensation Statutes and shall

furnish evidence of Employers' Liability Insurance.

Generd Liability Insurance Minimum limits of
Bodily injury liability insurance on the $500,000 per accident
comprehensive form of policy.

Automobile Liability Insurance Minimum limits of
damage liability insurance on the $200,000 per person and
comprehensive form of policy and shall $500,000 per accident
cover the operation of all automobiles $20,000 per accident
used in performance of the contract. For property damage.

Additional Insurance Requirements

Offeror’s current Certificates of Insurance will be included in Volume Il of the Offeror's
proposal. Offeror shall procure and maintain during the term of this task order, at a minimum,
the following insurance to cover the Services to be provided hereunder:

Employer’s Liability in aggregate amount not less than $1,000,000. The Employer’s Liability
coverage shall not contain occupational disease exclusion.

Comprehensive Automobile Liability (MCS-90 endorsement; Motor Carriers Act of 1980, if
applicable) of $1,000,000 per occurrence; Automobile Liability Insurance shall cover owned,
hired, or non-owned vehicles.

Transporter’s Pollution Liability Insurance in the amount of $5,000,000 per occurrence
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Transporter’s Pollution Legal Liability of $5,000,000 annual aggregate

Contractor shall provide Certifications of Insurance from its insurance carrier or agent as
proof of the above required coverage and limits of liability, including expiration dates of
coverage. Certificates of such insurance shall be provided to the Contracting Officer prior to
NTP. Coverage and insurance limits shall not be materially reduced or discontinued during the
term of the contract. The above insurance requirements imposed upon the Contractor shall not
limit any liability of the Transportation Contractor or rights of any other party.

Award Term Clause

In addition to the terms set forth elsewhere in the contract, the contractor may earn an extension or
reduction to the contract period from a minimum of 5 to a maximum 11 years on the basis of
performance during the evaluation periods. The contractor is evaluated during the first year of
performance, but extensions or reductions start in the second year. If scores are very good during
Y ear 2, the contractor earns Y ear 4, if scores are very good in Y ear 3, the contractor earns Y ear 5.
In Year 5, the contractor must earn a score of excellent in order for the contract period to be
extended beyond Year 5. Consistent scores of excellent during succeeding years earn contract
period extensions up to a maximum of 11 years.

The contract period may aso be reduced based on the contractor’ s performance against the sated
performance parameters. Points are awarded or deducted during each year of the contract based
on how the contractor performed against the predetermined criteria. The contract period is then
extended or reduced to reflect this assessment.

(@) Award Term. The award term concept is an incentive that permits the extension of the
contract period beyond the base period of performance for superior performance or
reduction of the contract period of performance because of poor performance.

(b) Termpoints. Positive or negative points are accumulated during the evaluation period
based upon the contractor’ s performance. An accumulation of positive points (i.e. +50,
+75 or +100) is required for a one-year term extension and an accumulation of negative
points (i.e. 50, -75, -100) results in a one-year reduction in the contract period.

(c) Monitoring of performance. The contractor’ s performance will be continually
monitored by the performance monitors whose finding are reported to the Award Term
Review Board (ATRB). The ATRB recommends an award term to the Term
Determining Officia (TDO), who makes the final decision of the award term amount
based on the contractor’ s performance during the award term evaluation period.

(d) Award Term Plan. The evaluation criteria, the associated points and the associated
award term extensions or reductions are specified in the award term plan.
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(e) Modification of Award Term Plan. Changes may be made to the award term plan at
any time during the contract performance, provided that both parties agree to the
changes. If agreement cannot be reached on changes, the initial award term plan
remainsin effect.

(f) Self-Evaluation. The contractor will submit to the Contracting Officer (KO) within
five (5) working days after the end of each award term evaluation period, a brief
written self-evaluation of its performance for that period. This self-evaluation will be
used inthe ATRB’ s evaluation of the contractor’ s performance during this period.

(9) Disputes. Decisions regarding the award term, including but not limited to, the amount
of the award term if any; the methodology used to calculate the award term; the
calculation of the award term; the supplier’ s entitlement of the award term; and the
nature and success of the contractor’ s performance are made by the TDO. These
decisions are final and are not subject to dispute.

(h) Award Term Extension. The contract period may be modified to reflect the TDO
decision. Thetota contract ordering period, including extensions under this clause,
will not exceed 11 years. The award term provision must be included in the
solicitation and resulting contract. If at any time the contract period does not extend
more than two years from the TDO decision, the operation of the award term provision
will cease and the ordering period will not extend beyond the term set at that time.

NOTE: Any referencesto optionsin thiscontract will refer to award terms

SUBCONTRACTING PLAN. If the successful offeror under this unrestricted procurement isa
large business, a subcontracting plan must be submitted and approved prior to contract award.
This plan will utilize the following minimum contract goals:

Small Business: 58%
Small Disadvantaged Business: 10%
(to include HBCU/MI)

Woman Owned Small Business 10%
Veteran Owned Small Business 3%
Hub-Zone 3%

No offeror shall submit a Subcontracting Plan with their four volume proposal, the offeror(s)
selected for award will be notified by the Contracting Officer when to submit the plan.

CLAUSESINCORPORATED BY FULL TEXT

52.216-18 ORDERING. (OCT 1995)
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(a) Any supplies and services to be furnished under this contract shall be ordered by issuance of
delivery orders or task orders by the individuals or activities designated in the Schedule. Such
orders may be issued from the date of award of this contract through the date of contract award,
inclusive of award term periodsif exercised by the Government.

(b) All delivery orders or task orders are subject to the terms and conditions of this contract. In the
event of conflict between a delivery order or task order and this contract, the contract shall
control.

(c) If mailed, adelivery order or task order is considered "issued” when the Government deposits
the order in the mail. Orders may be issued orally, by facsimile, or by electronic commerce
methods only if authorized in the Schedule.

(End of clause)

52.216-22 INDEFINITE QUANTITY. (OCT 1995)

(a) Thisis an indefinite-quantity contract for the supplies or services specified, and effective for
the period stated, in the Schedule. The quantities of supplies and services specified in the
Schedule are estimates only and are not purchased by this contract.

(b) Delivery or performance shall be made only as authorized by orders issued in accordance with
the Ordering clause. The Contractor shall furnish to the Government, when and if ordered, the
supplies or services specified in the Schedule up to and including the quantity designated in the
Schedule as the "maximum™. The Government shall order at least the quantity of supplies or
services designated in the Schedule as the "minimum®.

(c) Except for any limitations on quantities in the Order Limitations clause or in the Schedule,
thereisno limit on the number of orders that may beissued. The Government may issue orders
requiring delivery to multiple destinations or performance at multiple locations.

(d) Any order issued during the effective period of this contract and not completed within that
period shall be completed by the Contractor within the time specified in the order. The contract
shall govern the Contractor's and Government's rights and obligations with respect to that order to
the same extent as if the order were completed during the contract's effective period; provided, that
the Contractor shall not be required to make any deliveries under this contract after the contract
expiration..

(End of clause)
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52.217-9 OPTION TO EXTEND THE TERM OF THE CONTRACT (MAR 2000)
(a) The Government may extend the term of this contract by written notice to the Contractor within
60 days, provided that the Government gives the Contractor a preliminary written notice of its
intent to extend at least 30 days before the contract expires. The preliminary notice does not

commit the Government to an extension.

(b) If the Government exercises this option, the extended contract shall be considered to include
this option clause.

(c) Thetotal duration of this contract, including the exercise of any options under this clause, shall

not exceed 11 years.
(End of clause)

52.236-13 ACCIDENT PREVENTION (NOV 1991) — ALTERNATE | (NOV 1991)
(@) The Contractor shall provide and maintain work environments and procedures which will

(1) safeguard the public and Government personnel, property, materials, supplies, and equipment
exposed to Contractor operations and activities;

(2) avaid interruptions of Government operations and delays in project completion dates; and
(3) control costs in the performance of this contract.

(b) For these purposes on contracts for construction or dismantling, demolition, or removal of
improvements, the Contractor shall-

(1) Provide appropriate safety barricades, signs, and signal lights;

(2) Comply with the standards issued by the Secretary of Labor at 29 CFR Part 1926 and 29 CFR
Part 1910; and

(3) Ensurethat any additional measures the Contracting Officer determines to be reasonably
necessary for the purposes are taken.

(c) If thiscontract isfor construction or dismantling, demolition or removal of improvements
with any Department of Defense agency or component, the Contractor shall comply with al
pertinent provisions of the latest version of U.S. Army Corps of Engineers Safety and Health
Requirements Manual, EM 385-1-1, in effect on the date of the solicitation.

(d) Whenever the Contracting Officer becomes aware of any noncompliance with these
requirements or any condition which poses a serious or imminent danger to the health or safety of
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the public or Government personnel, the Contracting Officer shal notify the Contractor oraly,
with written confirmation, and request immediate initiation of corrective action. This notice, when
delivered to the Contractor or the Contractor's representative at the work site, shall be deemed
sufficient notice of the noncompliance and that corrective action isrequired. After receiving the
notice, the Contractor shall immediately take corrective action. If the Contractor fails or refusesto
promptly take corrective action, the Contracting Officer may issue an order stopping all or part of
the work until satisfactory corrective action has been taken. The Contractor shall not be entitled to
any equitable adjustment of the contract price or extension of the performance schedule on any stop
work order issued under this clause.

(e) The Contractor shall insert this clause, including this paragraph (€), with appropriate changes
in the designation of the parties, in subcontracts.

(f) Before commencing the work, the Contractor shall-
(1) Submit awritten proposed plan for implementing this clause. The plan shall include an
analysis of the significant hazardsto life, limb, and property inherent in contract work performance

and a plan for controlling these hazards; and

(2) Mest with representatives of the Contracting Officer to discuss and develop a mutual
understanding relative to administration of the overall safety program.

(End of clause)
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Section | - Contract Clauses

CLAUSES INCORPORATED BY REFERENCE

52.202-1 Definitions DEC 2001
52.203-3 Gratuities APR 1984
52.203-5 Covenant Against Contingent Fees APR 1984
52.203-6 Restrictions On Subcontractor Sales To The Government  JUL 1995
52.203-7 Anti-Kickback Procedures JUL 1995
52.203-8 Cancellation, Rescission, and Recovery of Fundsfor Illegal JAN 1997
or Improper Activity
52.203-10 Price Or Fee Adjustment For Illegal Or Improper Activity  JAN 1997
52.203-12 Limitation On Payments To Influence Certain Federa JUN 2003
Transactions
52.204-4 Printed or Copied Double-Sided on Recycled Paper AUG 2000
52.209-6 Protecting the Government's Interest When Subcontracting JUL 1995
With Contractors Debarred, Suspended, or Proposed for
Debarment
52.215-2 Audit and Records--Negotiation JUN 1999
52.215-8 Order of Precedence--Uniform Contract Format OCT 1997
52.215-11 Price Reduction for Defective Cost or Pricing Data- OCT 1997
Modifications
52.215-13 Subcontractor Cost or Pricing Data--Modifications OCT 1997
52.215-14 Integrity of Unit Prices OCT 1997
52.215-15 Pension Adjustments and Asset Reversions DEC 1998
52.215-19 Notification of Ownership Changes OCT 1997
52.215-21 Requirements for Cost or Pricing Data or Information Other OCT 1997
Than Cost or Pricing Data--Modifications
52.219-8 Utilization of Small Business Concerns OCT 2000
52.219-9 Small Business Subcontracting Plan JAN 2002
52.219-16 Liquidated Damages-Subcontracting Plan JAN 1999
52.222-1 Notice To The Government Of Labor Disputes FEB 1997
52.222-3 Convict Labor JUN 2003
52.222-4 Contract Work Hours and Safety Standards Act - Overtime  SEP 2000
Compensation
52.222-21 Prohibition Of Segregated Facilities FEB 1999
52.222-24 Preaward On-Site Equal Opportunity Compliance Evaluation FEB 1999
52.222-26 Equal Opportunity APR 2002
52.222-35 Equal Opportunity For Special Disabled Veterans, Veterans DEC 2001
of the Vietnam Era, and Other Eligible Veterans
52.222-36 Affirmative Action For Workers With Disabilities JUN 1998
52.222-37 Employment Reports On Specia Disabled Veterans, DEC 2001
Veterans Of The Vietnam Era, and Other Eligible Veterans
52.222-41 Service Contract Act Of 1965, As Amended MAY 1989
52.222-43 Fair Labor Standards Act And Service Contract Act - Price MAY 1989
Adjustment (Multiple Y ear And Option)
52.223-3 Hazardous Material Identification And Material Safety Data JAN 1997
52.223-6 Drug-Free Workplace MAY 2001
52.223-14 Toxic Chemical Release Reporting AUG 2003

52.225-13 Restrictions on Certain Foreign Purchases JAN 2004



52.226-1

52.227-1
52.228-5
52.228-16
52.229-3
52.232-4

52.232-8
52.232-11
52.232-17
52.232-23 Alt |
52.232-25
52.232-33

52.233-1 Alt|
52.233-3
52.237-2

52.242-13
52.243-1 Alt|
52.245-2
52.247-9
52.247-14
52.247-15
52.247-21

52.247-24
52.247-27
52.248-1
52.249-4

52.249-8 Alt |

52.253-1
252.201-7000
252.203-7001

252.203-7002
252.204-7000
252.204-7003

Utilization Of Indian Organizations And Indian-Owned
Economic Enterprises

Authorization and Consent

Insurance - Work On A Government Installation
Performance and Payment Bonds--Other Than Construction
Federal, State And Local Taxes

Payments Under Transportation Contracts and
Transportation-Related Services Contracts

Discounts For Prompt Payment

Extras

Interest

Assignment of Claims (Jan 1986) - Alternate |
Prompt Payment

Payment by Electronic Funds Transfer--Central Contractor
Registration

Disputes (Jul 2002) - Alternate |

Protest After Award

Protection Of Government Buildings, Equipment, And
Vegetation

Bankruptcy

Changes--Fixed Price (Aug 1987) - Alternatel
Government Property (Fixed Price Contracts)

Agreed Weight - General Freight

Contractor Responsibility for Receipt of Shipment
Contractor Responsihility for Loading and Unloading
Contractor Liability for Personal Injury and/or Property
Damage

Advance Notification by the Government

Contract Not Affected by Oral Agreement

Value Engineering

Termination For Convenience Of The Government
(Services) (Short Form)

Default (Fixed-Price Supply and Service) (Apr 1984) -
Alternate |

Computer Generated Forms

Contracting Officer's Representative

Prohibition On Persons Convi cted of Fraud or Other
Defense-Contract-Related Felonies

Display Of DOD Hotline Poster

Disclosure Of Information

Control Of Government Personnel Work Product

252.204-7004 Alt A Required Central Contractor Registration Alternate A

252.205-7000
252.209-7004
252.215-7000
252.215-7002
252.219-7003

252.223-7001
252.223-7004

Provision Of Information To Cooperative Agreement
Holders

Subcontracting With Firms That Are Owned or Controlled
By The Government of a Terrorist Country

Pricing Adjustments

Cost Estimating System Requirements

Small, Small Disadvantaged and Women-Owned Small
Business Subcontracting Plan (DOD Contracts)

Hazard Warning Labels

Drug Free Work Force

W912WJ-04-R-0003

JUN 2000

JUL 1995
JAN 1997
JUL 2000
APR 2003
APR 1984

FEB 2002
APR 1984
JUN 1996
APR 1984
OCT 2003
OCT 2003

DEC 1991
AUG 1996
APR 1984

JUL 1995
APR 1984
JUN 2003
APR 1984
APR 1984
APR 1984
APR 1984

APR 1984
APR 1984
FEB 2000
APR 1984

APR 1984

JAN 1991
DEC 1991
MAR 1999

DEC 1991
DEC 1991
APR 1992
NOV 2003
DEC 1991

MAR 1998
DEC 1991
OCT 1998
APR 1996

DEC 1991
SEP 1988
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252.225-7031 Secondary Arab Boycott Of Israel APR 2003
252.227-7013 Rightsin Technica Data-Noncommercial ltems NOV 1995
252.227-7028 Technical Dataor Computer Software Previously Delivered JUN 1995
to the Government
252.227-7030 Technical Data--Withholding Of Payment MAR 2000
252.231-7000 Supplemental Cost Principles DEC 1991
252.236-7000 M odification Proposal s-Price Breakdown DEC 1991
252.243-7001 Pricing Of Contract Modifications DEC 1991
252.243-7002 Requests for Equitable Adjustment MAR 1998
252.247-7023 Transportation of Supplies by Sea MAY 2002
252.247-7024 Notification Of Transportation Of Supplies By Sea MAR 2000

CLAUSESINCORPORATED BY FULL TEXT

52.222-42 STATEMENT OF EQUIVALENT RATES FOR FEDERAL HIRES (MAY 1989)

In compliance with the Service Contract Act of 1965, as amended, and the regulations of the Secretary of Labor
(29 CFR Part 4), this clause identifies the classes of service employees expected to be employed under the
contract and states the wages and fringe benefits payable to each if they were employed by the contracting agency
subject to the provisions of 5 U.S.C. 5341 or 5332.

THISSTATEMENT ISFOR INFORMATION ONLY: IT ISNOT A WAGE DETERMINATION
Employee Class Monetary Wage-Fringe Benefits

Truck Drivers $14.40
Project Manager $28.38
Regulatory Specialist $28.38

(End of clause)

52.232-1 PAYMENTS (APR 1984)

The Government shall pay the Contractor, upon the submission of proper invoices or vouchers, the prices
stipulated in this contract for supplies delivered and accepted or services rendered and accepted, less any
deductions provided in this contract. Unless otherwise specified in this contract, payment shall be made on partia
deliveries accepted by the Government if--

(a) The amount due on the deliveries warrantsit; or

(b) The Contractor requestsit and the amount due on the deliveriesis at least $1,000 or 50 percent of the total
contract price.

(End of clause)

52.244-6 SUBCONTRACTSFOR COMMERCIAL ITEMS (APR 2003)
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(a) Definitions.
"Commercial item", has the meaning contained in the clause at 52.202-1, Definitions.

"Subcontract”, includes a transfer of commercial items between divisions, subsidiaries, or affiliates of the
Contractor or subcontractor at any tier.

(b) To the maximum extent practicable, the Contractor shall incorporate, and require its subcontractors at all tiers
to incorporate, commercial items or nondevelopmental items as components of items to be supplied under this
contract.

(c) (1) The Contractor shall insert the following clauses in subcontracts for commercial items:

(i) 52.219-8, Utilization of Small Business Concerns (OCT 2000) (15 U.S.C. 637(d)(2) and (3)), in all
subcontracts that offer further subcontracting opportunities. If the subcontract (except subcontracts to small
business concerns) exceeds $500,000 ($1,000,000 for construction of any public facility), the subcontractor must
include 52.219-8 in lower tier subcontracts that offer subcontracting opportunities.

(ii) 52.222-26, Equal Opportunity (Apr 2002) (E.O. 11246).

(iii) 52.222-35, Equa Opportunity for Special Disabled Veterans, Veterans of the Vietnam Era and Other Eligible
Veterans (DEC 2001) (38 U.S.C. 4212(a)).

(iv) 52.222-36, Affirmative Action for Workers with Disabilities (JUN 1998) (29 U.S.C. 793).

(v) 52.247-64, Preference for Privately Owned U.S.-Flag Commercia Vessels (APR 2003) (46 U.S.C. Appx 1241
and 10 U.S.C. 2631) (flow down required in accordance with paragraph (d) of FAR clause 52.247-64).

(2) While not required, the Contractor may flow down to subcontracts for commercial items aminimal number of
additional clauses necessary to satisfy its contractual obligations.

(d) The Contractor shall include the terms of this clause, including this paragraph (d), in subcontracts awarded
under this contract.

(End of clause)

52.252-2 CLAUSESINCORPORATED BY REFERENCE (FEB 1998)

This contract incorporates one or more clauses by reference, with the same force and effect asif they were given
in full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of aclause
may be accessed electronically at this/these address(es):

http://www.arnet.gov/far

http://farsite.hill.af .mil
http://www.hg.usace.army.mil/cepr/asp/library/efar.asp
http://acgnet.saalt.army.mil/LIBRARY

(End of clause)



W912WJ-04-R-0003
Page 43 of 79

Section J - List of Documents, Exhibits and Other Attachments

LIST OF ATTACHMENTS

Site Location Map

Project Location Map

AreaD Site Plan

Area D Transportation Routes
Bulkhead Cap Site Plan
Genera Plan

Unit Price Schedule

Notes to Unit Price Schedule

. Wage Determination NO: 94-2259 REV (17)
10. Award Term Plan

11. Past Performance Questionairre

©Co~NoarwWNE
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Section K - Representations, Certificationsand Other Statements of Offerors
CLAUSESINCORPORATED BY FULL TEXT

52.203-2 CERTIFICATE OF INDEPENDENT PRICE DETERMINATION (APR 1985)

(a) The offeror certifies that --

(1) The pricesin this offer have been arrived at independently, without, for the purpose of restricting competition,
any consultation, communication, or agreement with any other offeror or competitor relating to—

(i) Those prices,
(i) Theintention to submit an offer, or
(iii) The methods of factors used to calculate the prices offered:

(2) The pricesin this offer have not been and will not be knowingly disclosed by the offeror, directly or indirectly,
to any other offeror or competitor before bid opening (in the case of a sealed bid solicitation) or contract award
(in the case of a negotiated solicitation) unless otherwise required by law; and

(3) No attempt has been made or will be made by the offeror to induce any other concern to submit or not to
submit an offer for the purpose of restricting competition.

(b) Each signature on the offer is considered to be a certification by the signatory that the signatory --

(2) Isthe person in the offeror's organization responsible for determining the prices offered in thisbid or
proposal, and that the signatory has not participated and will not participate in any action contrary to subparagraphs
(a)(2) through (a)(3) of this provision; or

(2) (i) Has been authorized, in writing, to act as agent for the following principasin certifying that those principals
have not participated, and will not participate in any action contrary to subparagraphs (a)(1) through (a)(3) of this
provison (insert full name of person(s) in
the offeror's organization responsible for determining the prices offered in this bid or proposal, and thetitle of his
or her position in the offeror's organization);

(i) Asan authorized agent, does certify that the principals named in subdivision (b)(2)(i) above have not
participated, and will not participate, in any action contrary to subparagraphs (a)(1) through (a)(3) above; and

(iii) Asan agent, has not personaly participated, and will not participate, in any action contrary to subparagraphs
(a)(2) through (a)(3) of this provision.

(c) If the offeror deletes or modifies subparagraph (a)(2) of this provision, the offeror must furnish with its offer a
signed statement setting forth in detail the circumstances of the disclosure.

(End of clause)
52.203-11 CERTIFICATION AND DISCLOSURE REGARDING PAYMENTS TO INFLUENCE CERTAIN
FEDERAL TRANSACTIONS (APR 1991)

(a) The definitions and prohibitions contained in the clause, at FAR 52.203-12, Limitation on Paymentsto



W912WJ-04-R-0003

Page 45 of 79

Influence Certain Federal Transactions, included in this solicitation, are hereby incorporated by referencein
paragraph (b) of this Certification.

(b) The offeror, by signing its offer, hereby certifiesto the best of his or her knowledge and belief that on or after
December 23, 1989,--

(1) No Federa appropriated funds have been paid or will be paid to any person for influencing or attempting to
influence an officer or employee of any agency, aMember of Congress, an officer or employee of Congress, or an
employee of aMember of Congress on hisor her behalf in connection with the awarding of any Federal contract,
the making of any Federal grant, the making of any Federal loan, the entering into of any cooperative agreement,
and the extension, continuation, renewal, amendment or modification of any Federal contract, grant, loan, or
cooperative agreement;

(2) If any funds other than Federal appropriated funds (including profit or fee received under a covered Federal
transaction) have been paid, or will be paid to any person for influencing or attempting to influence an officer or
employee of any agency, a Member of Congress, an officer or employee of Congress or an employee of a
Member of Congress on his or her behalf in connection with this solicitation, the offeror shall complete and
submit, with its offer, OMB standard form LLL, Disclosure of Lobbying Activities, to the Contracting Officer; and

(3) He or she will include the language of this certification in all subcontract awards at any tier and require that all
recipients of subcontract awards in excess of $100,000 shall certify and disclose accordingly.

(e) Submission of this certification and disclosure is a prerequisite for making or entering into this contract
imposed by section 1352, title 31, United States Code. Any person who makes an expenditure prohibited under
this provision, shall be subject to acivil penalty of not less than $10,000, and not more than $100,000, for each
such failure.

(End of provision)

52.204-3 TAXPAYER IDENTIFICATION (OCT 1998)
(a) Definitions.

“Common parent,” as used in this provision, means that corporate entity that owns or controls an affiliated group
of corporationsthat filesits Federal income tax returns on a consolidated basis, and of which the offeror isa
member.

“Taxpayer |dentification Number (TIN),” asused in this provision, means the number required by the Internal
Revenue Service (IRS) to be used by the offeror in reporting income tax and other returns. The TIN may be either a
Social Security Number or an Employer | dentification Number.

(b) All offerors must submit the information required in paragraphs (d) through (f) of this provision to comply
with debt collection requirements of 31 U.S.C. 7701(c) and 3325(d), reporting requirements of 26 U.S.C. 6041,
6041A, and 6050M, and implementing regulations issued by the IRS. If the resulting contract is subject to the
payment reporting requirements described in Federal Acquisition Regulation (FAR) 4.904, the failure or refusal by
the offeror to furnish the information may result in a 31 percent reduction of payments otherwise due under the
contract.

(c) The TIN may be used by the Government to collect and report on any delinquent amounts arising out of the
offeror's relationship with the Government (31 U.S.C. 7701(c)(3)). If the resulting contract is subject to the
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payment reporting requirements described in FAR 4.904, the TIN provided hereunder may be matched with IRS
records to verify the accuracy of the offeror's TIN.

(d) Taxpayer Identification Number (TIN).

___ TIN.

____ TIN hasbeen applied for.

____ TINisnot required because:

____ Offeror isanonresident alien, foreign corporation, or foreign partnership that does not have income
effectively connected with the conduct of atrade or businessin the United States and does not have an office or
place of business or afiscal paying agent in the United States;

____ Offeror isan agency or instrumentality of aforeign government;

____ Offeror isan agency or instrumentality of the Federal Government.

(e) Type of organization.

____ Soleproprietorship;

____ Partnership;

____ Corporate entity (not tax-exempt);

____ Corporate entity (tax-exempt);

____ Government entity (Federal, State, or local);

___ Foreign government;

____International organization per 26 CFR 1.6049-4;

____ Other

(f) Common parent.
____ Offeror isnot owned or controlled by a common parent as defined in paragraph (a) of this provision.
____ Nameand TIN of common parent:

Name

TIN

(End of provision)
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52.204-5 WOMEN-OWNED BUSINESS (OTHER THAN SMALL BUSINESS) (MAY 1999)

(a) Definition. Women-owned business concern, as used in this provision, means a concern that is at least 51
percent owned by one or more women; or in the case of any publicly owned business, at least 51 percent of its
stock is owned by one or more women; and whose management and daily business operations are controlled by one
or more women.

(b) Representation. [Complete only if the offeror is awomen-owned business concern and has not represented
itself asa small business concern in paragraph (b)(1) of FAR 52.219-1, Small Business Program Representations,
of this solicitation.] The offeror representsthat it ( ) isawomen-owned business concern.

(End of provision)

52.209-5 CERTIFICATION REGARDING DEBARMENT, SUSPENSION, PROPOSED DEBARMENT, AND
OTHER RESPONSIBILITY MATTERS (DEC 2001)

(a)(2) The Offeror certifies, to the best of its knowledge and belief, that-
(i) The Offeror and/or any of its Principals-

(A) Are( ) arenot () presently debarred, suspended, proposed for debarment, or declared ineligible for the award
of contracts by any Federal agency;

(B) Have () havenot ( ), within athree-year period preceding this offer, been convicted of or had acivil judgment
rendered against them for: commission of fraud or acriminal offense in connection with obtaining, attempting to
obtain, or performing a public (Federal, state, or local) contract or subcontract; violation of Federal or state
antitrust statutes relating to the submission of offers; or commission of embezzlement, theft, forgery, bribery,
falsification or destruction of records, making false statements, tax evasion, or receiving stolen property; and

(C) Are( ) arenot () presently indicted for, or otherwise criminally or civilly charged by a governmental entity
with, commission of any of the offenses enumerated in paragraph (a)(1)(i)(B) of this provision.

(i) The Offeror has ( ) hasnot ( ), within athree-year period preceding this offer, had one or more contracts
terminated for default by any Federal agency.

(2) "Principals," for the purposes of this certification, means officers; directors; owners; partners; and, persons
having primary management or supervisory responsibilities within a business entity (e.g., general manager; plant
manager; head of asubsidiary, division, or business segment, and similar positions).

This Certification Concerns a Matter Within the Jurisdiction of an Agency of the United States and the Making of
aFase, Fictitious, or Fraudulent Certification May Render the Maker Subject to Prosecution Under Section 1001,
Title 18, United States Code.

(b) The Offeror shall provide immediate written notice to the Contracting Officer if, at any time prior to contract
award, the Offeror learns that its certification was erroneous when submitted or has become erroneous by reason
of changed circumstances.

(c) A certification that any of the itemsin paragraph (a) of this provision exists will not necessarily result in
withholding of an award under this solicitation. However, the certification will be considered in connection with a
determination of the Offeror's responsibility. Failure of the Offeror to furnish a certification or provi de such
additional information as requested by the Contracting Officer may render the Offeror nonresponsible.
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(d) Nothing contained in the foregoing shall be construed to require establishment of a system of recordsin order
to render, in good faith, the certification required by paragraph (a) of this provision. The knowledge and
information of an Offeror is not required to exceed that which is normally possessed by a prudent person in the
ordinary course of business dealings.

(e) The certification in paragraph (a) of this provision isamaterial representation of fact upon which reliance was
placed when making award. If it islater determined that the Offeror knowingly rendered an erroneous certification,
in addition to other remedies avail able to the Government, the Contracting Officer may terminate the contract
resulting from this solicitation for default.

(End of provision)

52.219-1 SMALL BUSINESS PROGRAM REPRESENTATIONS (APR 2002) - ALTERNATE | (APR 2002)

(a)(1) The North American Industry Classification System (NAICS) code for this acquisition is 562211 (insert
NAICS code).

(2) The small business size standard is $10,500,000.00 (insert size standard).

(3) The small business size standard for a concern which submits an offer in its own name, other than on a
construction or service contract, but which proposes to furnish a product which it did not itself manufacture, is
500 employees.

(b) Representations. (1) The offeror represents as part of itsoffer that it ( ) is, ( ) isnot asmall business concern.

(2) (Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this
provision.) The offeror represents, for general statistical purposes, that it ( ) is, ( ) isnot asmall disadvantaged
business concern as defined in 13 CFR 124.1002.

(3) (Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this
provision.) The offeror represents as part of itsoffer that it ( ) is, ( ) is not awomen-owned small business
concern.

(4) (Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this
provision.) The offeror represents as part of its offer that it ( ) is, ( ) ishot aveteran-owned small business
concern.

(5) (Complete only if the offeror represented itself as a veteran-owned small business concern in paragraph (b)(4)
of thisprovision.) The offeror represents as part of its offer that it ( ) is, ( ) isnot a service-disabled veteran-
owned small business concern.

(6) [Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this
provision.] The offeror represents, as part of its offer, that--

@)1t ()is, ()isnotaHUBZone small business concern listed, on the date of this representation, on the List of
Qualified HUBZone Small Business Concerns maintained by the Small Business Administration, and no material
change in ownership and control, principal office, or HUBZone employee percentage has occurred since it was
certified by the Small Business Administration in accordance with 13 CFR part 126; and
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(i) It ( ) is, () isnot ajoint venture that complies with the requirements of 13 CFR part 126, and the
representation in paragraph (b)(6)(i) of this provision is accurate for the HUBZone small business concern or
concernsthat are participating in the joint venture. (The offeror shall enter the name or names of the HUBZone
small business concern or concernsthat are participating in the joint venture: .) Each HUBZone
small business concern participating in the joint venture shall submit a separate signed copy of the HUBZone
representation.

(7) (Completeif offeror represented itself as disadvantaged in paragraph (b)(2) of this provision.) Theofferor
shall check the category in which its ownership falls:

Black American.

Hispanic American.

Native American (American Indians, Eskimos, Aleuts, or Native Hawaiians).

Asian-Pacific American (persons with origins from Burma, Thailand, Malaysia, Indonesia, Singapore, Brunei,
Japan, China, Taiwan, Laos, Cambodia (Kampuchea), Vietnam, Korea, The Philippines, U.S. Trust Territory of the
Pacific Islands (Republic of Palau), Republic of the Marshall Islands, Federated States of Micronesia, the
Commonwealth of the Northern Mariana Islands, Guam, Samoa, Macao, Hong Kong, Fiji, Tonga, Kiribati, Tuvalu,

or Nauru).

Subcontinent Asian (Asian-Indian) American (persons with origins from India, Pakistan, Bangladesh, Sri
Lanka, Bhutan, the Maldives |slands, or Nepal).

Individual/concern, other than one of the preceding.
(c) Definitions. Asused in thisprovision--
Service-disabled veteran-owned small business concern--
(1) Means asmall business concern--
(i) Not lessthan 51 percent of which is owned by one or more service-disabled veterans or, in the case of any
publicly owned business, not less than 51 percent of the stock of which is owned by one or more service-disabled
veterans, and
(i) The management and daily business operations of which are controlled by one or more service-disabled
veterans or, in the case of aveteran with permanent and severe disability, the spouse or permanent caregiver of

such veteran.

(2) Service-disabled veteran means aveteran, asdefined in 38 U.S.C. 101(2), with adisability that is service-
connected, as defined in 38 U.S.C. 101(16).

"Small business concern," means a concern, including its affiliates, that isindependently owned and operated, not
dominant in the field of operation in which it is bidding on Government contracts, and qualified as a small business
under the criteriain 13 CFR Part 121 and the size standard in paragraph (@) of this provision.

Veteran-owned small business concern means asmall business concern--
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(2) Not lessthan 51 percent of which is owned by one or more veterans (as defined at 38 U.S.C. 101(2)) or, in the
case of any publicly owned business, not less than 51 percent of the stock of which isowned by one or more
veterans, and

(2) The management and daily business operations of which are controlled by one or more veterans.

"Women-owned small business concern,” means a small business concern --

(1) That isat least 51 percent owned by one or more women or, in the case of any publicly owned business, at least
51 percent of the stock of which is owned by one or more women; or

(2) Whose management and daily business operations are controlled by one or more women.

(d) Notice.

(2) If this solicitation is for supplies and has been set aside, in whole or in part, for small business concerns, then
the clause in this solicitation providing notice of the set-aside contains restrictions on the source of the end items
to be furnished.

(2) Under 15 U.S.C. 645(d), any person who misrepresents afirm's status asasmall, HUBZone small, small
disadvantaged, or womenowned small business concern in order to obtain a contract to be awarded under the
preference programs established pursuant to section 8(a), 8(d), 9, or 15 of the Small Business Act or any other
provision of Federal law that specifically references section 8(d) for adefinition of program eligibility, shall--
(i) Be punished by imposition of fine, imprisonment, or both;

(i) Be subject to administrative remedies, including suspension and debarment; and

(iii) Beineligible for participation in programs conducted under the authority of the Act.

(End of provision)

52.219-19 SMALL BUSINESS CONCERN REPRESENTATION FOR THE SMALL BUSINESS
COMPETITIVENESS DEMONSTRATION PROGRAM (OCT 2000)

(a) Definition.

"Emerging small business' as used in this solicitation, means a small business concern whose size is no greater
than 50 percent of the numerical size standard applicable to the North American Industry Classification System
(NAICYS) code assigned to a contracting opportunity.

(b) [Complete only if the Offeror has represented itself under the provision at 52.219-1 as a small business
concern under the size standards of this solicitation.] The Offeror[ ]is,[ ] isnot an emerging small business.

(c) (Complete only if the Offeror isasmall business or an emerging small business, indicating its size range.)

Offeror's number of employees for the past 12 months (check this column if size standard stated in solicitation is
expressed in terms of number of employees) or Offeror's average annual gross revenue for the last 3 fiscal years
(check this column if size standard stated in solicitation is expressed in terms of annual receipts). (Check one of
the following.)
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No. of Employees Avg. Annua Gross Revenues

_ 50orfewer __ $1millionorless
_51-100 ___ $1,000,001- $2 million
_101-250 ___ $2,000,001- $3.5 million
_251-500 ___ $3,500,001- $5 million
_ 501-750 ___ $5,000,001 - $10 million
__751-1,000 ___ $10,000,001- $17 million
_ Over1,000 _ Over $17 million

(End of provision)

52.219-21 SMALL BUSINESS SIZE REPRESENTATION FOR TARGETED INDUSTRY CATEGORIES
UNDER THE SMALL BUSINESS COMPETITIVENESS DEMONSTRATION PROGRAM (MAY 1999)

(Complete only if the Offeror has represented itself under the provision at 52.219-1 as a small business concern
under the size standards of this solicitation.)

Offeror's number of employees for the past 12 months (check this column if size standard stated in solicitation is
expressed in terms of number of employees) or Offeror's average annual gross revenue for the last 3 fiscal years
(check this column if size standard stated in solicitation is expressed in terms of annual receipts). (Check one of
the following.)

No. of Employees Avg. Annual Gross Revenues

_ 50orfewer __ $1millionorless
_51-100 ___ $1,000,001- $2 million
_101-250 ___ $2,000,001- $3.5 million
_251-500 ___ $3,500,001- $5 million
_ 501-750 ___ $5,000,001 - $10 million
__751-1,000 ___ $10,000,001- $17 million
_ Over1,000 _ Over $17 million

(End of provision)
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52.222-21 PROHIBITION OF SEGREGATED FACILITIES (FEB 1999)

(a) Segregated facilities, as used in this clause, means any waiting rooms, work areas, rest rooms and wash rooms,
restaurants and other eating areas, time clocks, locker rooms and other storage or dressing areas, parking lots,
drinking fountains, recreation or entertainment areas, transportation, and housing facilities provided for
employees, that are segregated by explicit directive or are in fact segregated on the basis of race, color, religion,
sex, or national origin because of written or oral policies or employee custom. The term does not include separate
or single-user rest rooms or hecessary dressing or sleeping areas provided to assure privacy between the sexes.
(b) The Contractor agreesthat it does not and will not maintain or provide for its employees any segregated
facilities at any of its establishments, and that it does not and will not permit its employeesto perform their
services at any location under its control where segregated facilities are maintained. The Contractor agrees that a
breach of this clause is aviolation of the Equal Opportunity clause in this contract.

(c) The Contractor shall include this clause in every subcontract and purchase order that is subject to the Equal
Opportunity clause of this contract.

(End of clause)

52.222-22 PREVIOUS CONTRACTS AND COMPLIANCE REPORTS (FEB 1999)
The offeror represents that --

(@ () Ithas, () hasnot participated in a previous contract or subcontract subject to the Equal Opportunity clause
of this solicitation;

(b) () Ithas, () hasnot, filed all required compliance reports; and

(¢) Representations indicating submission of required compliance reports, signed by proposed subcontractors, will
be obtained before subcontract awards.

(End of provision)

52.222-25 AFFIRMATIVE ACTION COMPLIANCE (APR 1984)

The offeror represents that

(@[ ]it hasdeveloped and hasonfile, [ ] has not developed and does not have on file, at each establishment,
affirmative action programs required by the rules and regulations of the Secretary of Labor (41 CFR 60-1 and 60-
2), or

(b) [ ] has not previously had contracts subject to the written affirmative action programs requirement of the rules
and regulations of the Secretary of Labor.

(End of provision)

52.223-4 RECOVERED MATERIAL CERTIFICATION (OCT 1997)

Asrequired by the Resource Conservation and Recovery Act of 1976 (42 U.S.C. 6962(c)(3)(A)(i)), the offeror
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certifies, by signing this offer, that the percentage of recovered materials to be used in the performance of the
contract will beat least the amount required by the applicable contract specifications.

(End of provision)

52.223-13 CERTIFICATION OF TOXIC CHEMICAL RELEASE REPORTING (AUG 2003)

(a) Executive Order 13148, of April 21, 2000, Greening the Government through Leadership in Environmental
Management, requires submission of this certification as a prerequisite for contract award.

(b) By signing this offer, the offeror certifies that--

(1) Asthe owner or operator of facilities that will be used in the performance of this contract that are subject to
the filing and reporting requirements described in section 313 of the Emergency Planning and Community Right-
to-Know Act of 1986 (EPCRA) (42 U.S.C. 11023) and section 6607 of the Pollution Prevention Act of 1990
(PPA) (42 U.S.C. 13106), the offeror will file and continueto file for such facilities for the life of the contract
the Toxic Chemical Release Inventory Form (Form R) as described in sections 313(a) and (g) of EPCRA and
section 6607 of PPA; or

(2) None of its owned or operated facilities to be used in the performance of this contract is subject to the Form R
filing and reporting requirements because each such facility is exempt for at least one of the following reasons:
(Check each block that is applicable.)

() (i) Thefacility does not manufacture, process, or otherwise use any toxic chemicalslisted in 40 CFR 372.65;

() (ii) Thefacility does not have 10 or more full-time employees as specified in section 313.(b)(1)(A) of EPCRA
42 U.S.C. 11023(b)(1)(A);

() (iii) Thefacility does not meet the reporting threshol ds of toxic chemicals established under section 313(f) of
EPCRA, 42 U.S.C. 11023(f) (including the alternate thresholds at 40 CFR 372.27, provided an appropriate
certification form has been filed with EPA);

() (iv) Thefacility does not fall within the following Standard Industrial Classification (SIC) codes or their
corresponding North American Industry Classification System sectors:

(A) Major group code 10 (except 1011, 1081, and 1094.
(B) Major group code 12 (except 1241).
(C) Major group codes 20 through 39.

(D) Industry code 4911, 4931, or 4939 (limited to facilities that combust coal and/or oil for the purpose of
generating power for distribution in commerce).

(E) Industry code 4953 (limited to facilities regulated under the Resource Conservation and Recovery Act,
Subtitle C (42 U.S.C. 6921, et seq.), 5169, 5171, or 7389 (limited to facilities primarily engaged in solvent
recovery services on acontract or fee basis); or

() (v) Thefacility is not located within the United States or its outlying areas.

(End of clause)
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52.247-2 PERMITS, AUTHORITIES, OR FRANCHISES (JAN 1997)

(a) The offeror does( ), doesnot ( ), hold authorization from the Federal Highway Administration (FHWA) or
other cognizant regulatory body. If authorization isheld, itisasfollows:

(Authorization No.)

(b) The offeror shall furnish to the Government, if requested, copies of the authorization before moving the
material under any contract awarded. In addition, the offeror shall, at the offeror's expense, obtain and maintain any
permits, franchises, licenses, and other authoritiesissued by State and local governments.

and local governments.

(End of clause)

252.209-7001 DISCLOSURE OF OWNERSHIP OR CONTROL BY THE GOVERNMENT OF A TERRORIST
COUNTRY (MAR 1998)

(a) "Definitions."
Asused in this provision --

() "Government of aterrorist country" includes the state and the government of aterrorist country, aswell as any
political subdivision, agency, or instrumentality thereof.

(2) "Terrorist country" means a country determined by the Secretary of State, under section 6(j)(1)(A) of the
Export Administration Act of 1979 (50 U.S.C. App. 2405(j)(i)(A)), to be a country the government of which has
repeatedly provided support for such acts of international terrorism. As of the date of this provision, terrorist
countriesinclude: Cuba, Iran, Irag, Libya, North Korea, Sudan, and Syria.

(3) "Significant interest" means--

(i) Ownership of or beneficial interest in 5 percent or more of the firm's or subsidiary's securities. Beneficia
interest includes holding 5 percent or more of any class of the firm's securitiesin "nominee shares," "street
names," or some other method of holding securities that does not disclose the beneficial owner;

(i) Holding a management position in the firm, such as a director or officer;

(iii) Ability to control or influence the el ection, appointment, or tenure of directors or officersin the firm;

(iv) Ownership of 10 percent or more of the assets of afirm such as equipment, buildings, real estate, or other
tangible assets of the firm; or

(v) Holding 50 percent or more of the indebtness of afirm.

(b) "Prohibition on award."
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In accordance with 10 U.S.C. 2327, no contract may be awarded to afirm or asubsidiary of afirmif the
government of aterrorist country has asignificant interest in the firm or subsidiary or, in the case of asubsidiary,
the firm that owns the subsidiary, unless awaiver is granted by the Secretary of Defense.

(c) "Disclosure.”

If the government of aterrorist country hasa significant interest in the Offeror or a subsidiary of the Offeror, the
Offeror shall disclosure such interest in an attachment to its offer. If the Offeror isasubsidiary, it shall aso
disclose any significant interest the government of aterrorist country hasin any firm that owns or controls the
subsidiary. The disclosure shall include--

(2) Identification of each government holding a significant interest; and
(2) A description of the significant interest held by each government.

(End of provision)

252.227-7017 IDENTIFICATION AND ASSERTION OF USE, RELEASE, OR DISCLOSURE RESTRICTIONS.
(JUN 1995)

(a) Thetermsused in this provision are defined in following clause or clauses contained in this solicitation--

(2) If asuccessful offeror will be required to deliver technical data, the Rightsin Technical Data-Noncommercial
Items clause, or, if this solicitation contemplates a contract under the Small Business Innovative Research
Program, the Rightsin Noncommercial Technical Dataand Computer Software--Small Business Innovative
Research (SBIR) Program clause.

(2) If asuccessful offeror will not be required to deliver technical data, the Rightsin Noncommercial Computer
Software and Noncommercial Computer Software Documentation clause, or, if this solicitation contemplates a
contract under the Small Business I nnovative Research Program, the Rightsin Noncommercial Technical Dataand
Computer Software--Small Business Innovative Research (SBIR) Program clause.

(b) Theidentification and assertion requirements in this provision apply only to technical data, including computer
software documents, or computer software to be delivered with other than unlimited rights. For contractsto be
awarded under the Small Business Innovative Research Program, the notification requirements do not apply to
technical data or computer software that will be generated under the resulting contract. Notification and
identification is not required for restrictions based solely on copyright.

(c) Offers submitted in response to this solicitation shall identify, to the extent known at the time an offer is
submitted to the Government, the technical data or computer software that the Offeror, its subcontractors or
suppliers, or potential subcontractors or suppliers, assert should be furnished to the Government with restrictions
on use, release, or disclosure.

(d) The Offeror's assertions, including the assertions of its subcontractors or suppliers or potential subcontractors
or suppliers shall be submitted as an attachment to its offer in the following format, dated and signed by an officia
authorized to contractually obligate the Offeror:

Identification and Assertion of Restrictions on the Government's Use, Release, or Disclosure of Technical Data or
Computer Software.
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The Offeror assertsfor itself, or the personsidentified below, that the Government's rights to use, release, or
disclose the following technical data or computer software should be restricted:

Technica Dataor Computer Name of Person
Software to be Furnished Asserting
With Restrictions*  Basisfor Assertion ** Asserted Rights Category ***  Restrictions****

(LIST) ****x (LIST) (LIST) (LIST)

*For technical data(other than computer software documentation) pertaining to items, components, or processes
developed at private expense, identify both the deliverable technical dataand each such items, component, or
process. For computer software or computer software documentation identify the software or documentation.

**Generally, development at private expense, either exclusively or partially, isthe only basisfor asserting
restrictions. For technical data, other than computer software documentation, devel opment refers to devel opment
of the item, component, or process to which the data pertain. The Government'srightsin computer software
documentation generally may not be restricted. For computer software, development refers to the software.
Indicate whether devel opment was accomplished exclusively or partialy at private expense. If development was not
accomplished at private expense, or for computer software documentation, enter the specific basis for asserting
restrictions.

***Enter asserted rights category (e.g., government purpose license rights from a prior contract, rightsin SBIR
data generated under another contract, limited, restricted, or government purpose rights under this or aprior
contract, or specially negotiated licenses).

****Corporation, indivi dual, or other person, as appropriate.

***%*Enter "none" when all data or software will be submitted without restrictions.

Date

Printed Name and Title

Signature

(End of identification and assertion)

(e) An offeror'sfailure to submit, complete, or sign the notification and identification required by paragraph (d) of
this provision with its offer may render the offer ineligible for award.

(f) If the Offeror is awarded a contract, the assertions identified in paragraph (d) of this provision shall belisted in
an attachment to that contract. Upon request by the Contracting Officer, the Offeror shall provide sufficient
information to enable the Contracting Officer to evaluate any listed assertion.

(End of provision)

252.247-7022 REPRESENTATION OF EXTENT OF TRANSPORTATION BY SEA (AUG 1992)

(&) The Offeror shall indicate by checking the appropriate blank in paragraph (b) of this provision whether
transportation of supplies by seais anticipated under the resultant contract. The term suppliesis defined in the
Transportation of Supplies by Sea clause of this solicitation.
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(b) Representation. The Offeror representsthat it:

(1) Does anticipate that supplies will be transported by seain the performance of any contract or subcontract
resulting from this solicitation.

(2) Does not anticipate that supplies will be transported by seain the performance of any contract or
subcontract resulting from this solicitation.

(c) Any contract resulting from this solicitation will include the Transportation of Supplies by Sea clause. If the
Offeror represents that it will not use ocean transportation, the resulting contract will aso include the Defense
FAR Supplement clause at 252.247-7024, Notification of Transportation of Supplies by Sea.

(End of provision)
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Section L - Instructions, Conditions and Noticesto Bidders

INSTRUCTIONS, CONDITIONSAND NOTICESTO OFFERORS

PROPOSAL INFORMATION - INSTRUCTIONS, CONDITIONSAND NOTICESTO
OFFERORSARE ATTACHED AND MADE PART OF THISOFFER.

1.0 MAGNITUDE OF THISPROJECT

An Indefinite Delivery/Indefinite Quantity contract will be awarded for the transportation and
disposal of PCB contaminated sediments for the New Bedford Harbor Superfund Site to an
off-site disposal facility. The duration of all T&D contracts awarded under this solicitation
will be a five-year base period and each year thereafter will be added as an award term (see
section H for details). Contracts awarded under this solicitation will have a Joint Total
Acquisition Vaue of $70M. Award of these contracts will be based upon the evaluation of
proposals for the transportation and disposal of dredge materia generated from the De-sanding
Facility. Task orderswill beissued on an as needed basis and depending on the level of future
project funding.

20 PROPOSALS

Offerors should submit one proposal which sets forth their “best approach” to meet the
objectives of this solicitation. Proposals for the work described herein, will be received until
the time and date established in Block 9 of the Standard Form 33.

Proposals shall be sent to:

Contracting Officer

U.S. Army Corps of Engineers, New England District
ATTN: CENAE-CT (Ms. Rachael Raposa)

696 Virginia Road

Concord, MA 01742

Note: Hand delivered proposals shall be delivered at the above address.
3.0 AMENDING THE SOLICITATION
The government may change its requirements or terms and conditions before or after receipt of
proposals. Such changes will be made through a solicitation amendment posted to the USACE

web site. Amendments issued before the established time and date for receipt of proposals
shall be issued to all parties receiving solicitations. Amendments issued after the established



W912WJ-04-R-0003
Page 59 of 79
time and date for receipt of proposals shal be issued to all Offerors that have not been
eliminated from the competition.
40 PROPOSAL FORMAT

The proposals shall be in the following format:

Proposal Document Original # of Copies
VOLUME I — Technical Approach, 1 2 (plus CD-ROM)

Experience and Past Performance,
Resumes of Key Personnel, Waste Management Plan

VOLUME Il —Cost 1 2 (plus CD-ROM)
Licenses, Transportation Agreements,

Proof of Insurance, Certification of

Bonding Capability

(a) Proposal Requirements. All volumes are to consist of single spaced typewritten pages
using afont no less than 12 point. A minimum binding edge margin of 0.75 inches shall be
used. A smaller type may be used on charts, graphs, figures, diagrams and schematics to
accommodate a “make it fit” software capability, however, al text must be legible and
easily read. The page size of the Offeror’s proposal shall not exceed 8 1/2 inch by 11
inch. When included, foldout pages shall fold entirely within the volume and shall only be
used for graphic representations. Each volume shall be contained within a 3-ring binder or
spiral bound volumes.

(b) All proposals shall contain the requirements stated herein and the volume number and
name, address and telephone number of the Offeror on the cover shal identify every
volume. Each volume shall also contain a Table of Contents, List of Tables, List of
Figures, List of Appendices, List of Acronyms, and at the bottom left side of each page the
volume number shall be included. The list of acronyms should include all acronyms
appearing in the volume. The Offeror’s name, address, signature, and telephone number
shall appear on any document to be evaluated.

(c) Proposal clarity, organization (as requested in this solicitation) and cross-referencing are
mandatory. No material shall be incorporated by reference. General cross-references or
cross-referencing guides will not be considered as appropriate cross-references. In order
for the proposa to receive an in-depth evaluation, it is necessary that the proposal be
presented in a manner that will provide clarity, organization and cross referencing as
required.
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Each individual volume should have pages numbered in the lower right hand corner
starting with the Offeror’s Name with VVolume number then the page number of that VVolume,
for example: Offeror, 11-7.

PROPOSAL CONTENT

The proposal must be complete and contain the Offerors most favorable terms. The proposal
shall address and contain the information listed below. This information will be used by the
Source Selection Evaluation Board (SSEB) to evaluate and rate each proposal.

(a) Offerors are advised that their approach, conciseness and relevance of the proposal are
important and unrelated information may reduce evaluation ratings. Proposals shall be
clear, concise, and shal include sufficient detail for effective evaluation and for
substantiating the validity of stated claims and/or approaches. Proposals should not smply
rephrase or restate the RFP's objectives, but rather shall provide convincing rationale to
address how the Offeror intends to meet these objectives. Offerors shall assume that the
government has no prior knowledge of their facilities, approach, and experience. Each
Offeror shall provide either within their initial proposal the applicable licenses required
by respective state or local agencies to transport the type of materias listed in the
proposed contract. If, the Offeror is not able to acquire the applicable Federal, state and
or local licenses and/or permits required for transportation and disposal of the material
listed in its proposal, then the Offeror shall be declared not responsive.

(b) Each volume shall be written to the greatest extent possible, on a standalone basis so that
its contents may be evaluated with a minimum of cross-referencing to other volumes of the
proposal. Cross-referencing within proposal volumes is permitted where its use would
conserve space without impairing clarity. Proposals that provide only superficial
coverage of the information required by this RFP will be rated accordingly. If information
required for proposal evaluation is not found in the section designated for its presentation,
it will be assumed to have been omitted from the proposal. Additionaly, should the
proposal include any standard company terms and conditions that conflict with the terms
and conditions of the solicitation, the proposal may be determined to be "unacceptable”
and thusineligible for award.

(c) The following is a list of the evaluation factors and sub-factors and the information you
must include in your proposal.

VOLUME I:

TECHNCIAL APPROACH, EXPERIENCE, PAST PERFORMANCE AND
RESUME OF KEY PERSONNEL

Offerors shall describe, in detail, specific standard operating procedures that they will use
to receive, transport, manage, and deliver for disposal from the New Bedford Harbor
Superfund Site. Offeror’s should respond to each requirement of the RFP in a concise but
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complete manner s0 as to convey a thorough understanding and a well thought out
approach.

Offerors shall specifically address the following issues:

Transportation and Disposal Services

Sub-Factor 1 - Transportation Equipment: Descriptions of al required clean and
serviceable transportation equipment (including source of equipment and quantities
anticipated to meet the schedule and quantities of materials specified in the solicitation).

Offerors should demonstrate that they can deliver sufficient quantities of clean and
serviceable transportation equipment i.e., gondola cars, inter-modal containers, trailer
trucks, marine cargo barges and other necessary material and equipment to the site, as
applicable and specified by the Government. As a minimum, the Offeror shall be able
to accept the quantities given in Section J — Attachment 10 of this solicitation but must
also demonstrate their capability to accept maximum quantities of material estimated on
atotal project and annual basis as specified in Section C, paragraph 3.0.

Offerors should clearly identify the source of all proposed transportation equipment,
their control over the equipment (own, lease, or other) and shall provide their
proposed exclusive use agreements.

Offerors should demonstrate how they will be able to repair or replace, within 24
hours and at no additional cost to the government, transportation equipment that, at the
government’ s sole discretion, does not pass the site' sincoming visual inspection.

Offerors should identify and describe what covers and liners will be used that satisfies
applicable contract requirements.

Offerors should demonstrate how their transportation equipment will be clearly and
legibly marked with the maximum gross weight and tare weight for each container.

Offerors should describe how they will comply with all Federal, State and local laws
and regulations for the transportation and disposal of this material/

Sub-Factor 2 - Methods and Procedures:
Offeror should describe in detail the transportation methods and routes to be used. If the
Offeror intends to transfer the New Bedford material from truck to rail cars or another form

of transportation, details of where and how this transfer will take place shall be provided.

(Offeror’s information regarding a trans-load facility (if applicable) will include material
receiving points, methods of offloading, distance from rail spur to disposal sites, truck
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routes, acceptance rate, temporary storage capacity, decontamination procedures, and
inclement weather operations.)

Information provided shall include the following:

Offerors should clearly identify their proposed transportation route, including trans-
load facility, if applicable. Arrangements should assure maximum public safety,
minimum costs and compliance with all transportation requirements.

Offeror’s should describe their spill response procedures that ensure 24 hour per day/7
days per week response ability. Offeror’s should also describe their procedures for
forward planning and for emergency communications and coordination with state and
local first response organizations. Offeror should discuss any special considerations
and/or restrictions necessary to facilitate their proposal.

Offeror's proposa should demonstrate their understanding that they assume all
Transporter responsibilities for the material once the Offeror has accepted it for
transportation and disposal.

Offerors should describe how they will comply with all Federal, State and Local laws
and regulations for the transportation and disposal of this material.

Sub-Factor 3 - Remediation and Disposal Site Coor dination:

Facility procedures. Offerors should provide a detailed description on how transport
activities will interface with their designated Disposal Facility. Issues would include
a material acceptance plan (that could include the material acceptance criteria) and
records management (that could include auditing and reporting). Also, coordinating
items such as anticipated arrival of rail cars and trucks, awaiting acceptance at the
designated facility, awaiting unloading, and acceptance of unloaded rail cars and trucks
that are ready for return.

Offerors should designate the individua selected to be their Transportation and
Disposa (T&D) Coordinator and provide a resume of that individual’s experience
under Sub-Factor 7. Quadlifications of the proposed T&D Coordinator will be
evaluated for recent, similar experience. The Contracting Officer must approve any
change to proposed key personnel before or after award of the contract. Offerors
should describe how their T& D Coordinator will provide practical consulting services
and problem resolution during start-up. This should include how they will provide
shipping documents; manage the switching of rail cars, review of materia
classification, weights, volumes, etc.; advising on the installation of liners; closure of
transportation equipment and unloading of transportation equipment.

Offerors should describe its shipping documentation for each material container. The
compl eteness and reasonabl eness of these documents will be evaluated.
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Offerors should describe how they will provide records to certify receipt of the
material in each transportation container by the disposal contractor and any additional
information that may be required by Federal, State, and local laws and regulations.

Sub-Factor 4 - Management Services

The Offerors should identify all members of the project team, roles and responsibilities
of team members should be clearly differentiated, and past experience working with
team members should be presented. If resources from cutside the Offeror’s firm are
envisioned, clearly explain how the Offeror will manage and direct those resources.
Project organization will be evaluated for completeness, adequacy, and ease of
implementation. Resumes of key personnel shall be provided in Volumel (Sub-Factor
6). Key personnel will be evaluated for recent smilar experience. The Contracting
Officer must approve any change to proposed key personnel, before or after award of
the contract.

Offerors should describe how they will track material to the disposal location(s) and
the daily/weekly reports to be provided. Also, describe how a location summary of
en-route equipment will be provided daily that includes notations for any anomalies,
delays, etc. Provide example of reports to be used for tracking shipments, and the data
they will provide to fulfill requirements of applicable Federal, State, and local laws
and regulations.

Offerors should describe how they will coordinate and schedule all transportation and
disposal services with the On-Site TERC in accordance with the scope and schedule of
the contract. This includes the coordination and scheduling of al lower-tier
subcontractors, as well as, the timely delivery and return of transportation equipment.

Offerors should describe how they will immediately notify the government upon
learning of any potential/actual reportable incident that occurs during the
transportation.

Offerors should provide their fina inspection criteria that they want to use prior to
shipment, to accept loaded trailer trucks, railcars, or barges. Offerors should include
thelr understanding that they are to be responsible for the materia from this point
through the time material is accepted by the Disposal Facility.

Offerors should describe how they intend to resolve transportation and disposal
discrepancies, including but not limited to non-conformances.

Offerors should demonstrate how they will conform to all safety requirements (Federal,
State, local and facility) to include compliance with On-Site TERC's site safety
requirements.
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Sub-Factor 5— Past Perfor mance/Experience:

The enclosed questionnaire listed in Section J, Attachment 11 shall be completed and
submitted with your proposal. The questionnaire shall be completed by the Offeror’ s five
(5) most recently completed and relevant government or private contracts or task orders at
least 90% physically completed by the offeror, as a prime contractor. Each questionnaire
shall be placed inside of an envelop and sealed by the POC/reference and submitted and
returned to the Offeror for submission with the Offerors proposal

The following items will be evaluated for Past Performance based on the written
Performance Evaluations received:

Quality of Service

Timeliness of Performance

Cost Control

Business Practices

Customer Satisfaction

Key Personnel

Utilization and Management of Subcontractor§Team Members
Safety

The offeror shall provide a detailed narrative of the referenced proj ects which shall
include information for each of thecriterialisted above.

The Government will verify information submitted on these questionnaires. Two Points of
Contact (POC) with the customer (and prime contractor if appropriate) as well as
Regulatory points of contact must be provided.

Projects will be reviewed for similarly in size, methods, and materials to the transportation
and disposal services to be provided at the New Bedford Harbor Superfund Site. Similar
projects will receive higher ratings. Projects where Offeror had similar responsibilities
will be rated higher. Work performed directly by the Offeror shall be rated higher then
work performed by team members, subcontractors or employees who were working for
another firm at the time the work was performed. Recent projects will be scored higher
then older projects.

The Government will verify information submitted on these questionnaires. The burden of
providing thorough and complete past performance information rests with the Offeror and
their references

Sub-Factor 6 — Resumes of Key Per sonnel

Offerors must provide the names and resumes of the key personnel whom they propose to
employ on the New Bedford Project (see Section C, paragraph 4.7). The resumes should
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demonstrate the experience of these individuals on projects similar to the New Bedford
project to include names and locations of the projects together with the positions held by
these individuals on projects. Indicate fully the responsibilities those key personnel had in
connection with any of the projects listed in the “Experience/Past Performance” section
above and any other projects that involved managing project comparable to this project.
Only information relating to an individual’s experience and ability to perform will be
evaluated. Do not furnish information on any individua’s, social, civic, or fraternal
activities. Also, include the name and current telephone number of the contact that has
knowledge of the performance of the individual named. The Contracting Officer must
approve any change to proposed key personnel, before or after award of the contract.

Sub-Factor 7 —Waste Management Plan

As specified in Section C paragraph 6.0 WASTE DISPOSAL REQUIREMENTS, the
Offeror shall submit a comprehensive Waste Management Plan for all proposed disposal
facilities that describes, in detail, specific standard operating procedures that shall be
implemented to receive, manage, dispose and monitor waste material received for disposal
under this contract.

VOLUME II:

COST, LICENSES, TRANSPORTATION AGREEMENTS, PROOF OF
INSURANCE, AND CERTIFICATION OFBONDING CAPACITY

Sub-Factor 1 — Cost

Offerors shall submit, in Volume I, the price information as requested in Section J,
Attachment 10 of this solicitation. The Offerors shall provide, for each Unit Price
Schedule and associated line items, a complete breakout of costs to include, but not be
limited to, transportation costs, waste disposal facility costs and fees, materia and
equipment costs, surcharges, state levied transportation taxes, overheads, and profit.

Volume Il will be evaluated as to price, affordability, realism and reasonableness.

Items required for Sub-Factors 2 will be evaluated on a GO or NO GO Basis. Failure
to submit theseitems may preclude a contract award to your firm.

Sub-Factor 2 - Licenses, Transportation Agreements, Proof of Insurance, And
Certification Of Bonding Capacity

As gpecified in Section C of this solicitation, Offerors must provide al licenses,
transportation agreements and insurance certificates necessary for the performance of
work.
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As specified in Section H of this solicitation, Offerors must provide certification from a

U.S. Department of Treasury certified bonding company that the Offeror can obtain
Performance and Payment Bonds in the amount of the Offeror’ sfirst-year base bid.

6.0 REPRESENTATIONS AND CERTIFICATIONS. Offerors shal submit with their

proposal a fully executed Representations and Certifications (See Section K of RFP) and
insert in Volume Il as a separate tab item.

7.0 PRICE: The pricing tablesin Section J, Attachment 10 of this solicitation must be filled
out.

8.0 JOINT VENTURES (JVS) AND LIMITED LIABILITY CORPORATIONS (LLCs).
Joint Ventures and Limited Liability Corporations shall submit the following additional
documentation regarding their business entities (to be submitted in Volume Il as a separate tab
item):

® A certified copy of their Joint Venture/Limited Liability Corporation agreement.

(b) A detailed statement outlining the following in terms of percentages, where appropriate:

(1) The relationship of the joint venture parties in terms of business ownership, capital
contribution, and profit distribution or loss sharing.

(2) The management approach of the joint venture in terms of who will conduct, direct,
supervise and control the project and have custody and control of the assets of the joint
venture and perform the duties necessary to complete the work.

(3) The structure of the joint venture and decision-making responsibilities of the JV/LLC

partiesmembers in terms of who will control the manner and method of performance of
the work.

(4) The bonding responsibilities of the JV/LLC parties/members.

(5) Identify the key personnel having authority to legally bind the JV/LLC to subcontracts
and state who will provide or contract for the labor and materials for the JV/LLC.

(6) Who will maintain the JV/LLC bank accounts for the payment of al expenses and the
deposits of al receipts, keep the books and records, and pay applicable taxes for the
VI/LLC.

(7) Who will furnish the facilities, such as office supplies and telephone service?

(8) Who has overall control of the V/LLC?
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Other sections of the proposal shall identify, where appropriate, whether key personnel
are employees of the individual JV/LLC partiessmembers and identify the
party/member, or hired as employees of the JV/LLC. If one of the JV/LLC
partiesmembers possesses experience and/or past performance as a Federa
government contractor or as a Corps of Engineers contractor, that experience and/or
past performance will be included as the experience and/or past performance of the
VI/LLC.

9.0 INQUIRIES. All technical questions concerning this solicitation should be submitted in
writing, email or faxed to:
U.S. Army Engineer District, New England
696 Virginia Road
Attn: CENAE-CT/Ms. Raposa
Concord, Ma 01742-2751
Telephone: (978) 318-8249
Fax: (978) 318-8207
Rachael .raposa@usace.army.mil

Please include the solicitation number, project title, and location of project in your
inquiry. This office must receive written inquiries not later than 14 calendar days prior to the date
set for receipt of offers.

Oral explanations or instructions are not binding and do not impact the offer. Any
information given to an offeror that impacts the offer will be given in the form of awritten
amendment to the solicitation.

Proposals for the work described herein will be received at the above address. Please
transmit proposals in sealed envel opes/packages that are clearly |abeled with the solicitation
number.
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100 SITEVISIT
(a) Offerors are urged to inspect the site where the work will be performed.

(b) Site visits may be arranged during normal duty hours by contacting:
Name. Maurice Beaudoin

Address: 103 Saywer Street, New Bedford, MA

Telephone: 978-318-8223

52.215-1 -- Instructions to Offerors -- Competitive Acquisition.

Instructions to Offerors -- Competitive Acquisition (Jan 2004)
(a) Definitions. Asused in thisprovision --
“Discussions’ are negotiations that occur after establishment of the competitive range that may, at
the Contracting Officer’ s discretion, result in the offeror being allowed to revise its proposal.”

“Inwriting,” “writing,” or “written” means any worded or numbered expression which can be
read, reproduced, and later communicated, and includes electronically transmitted and stored
information.

“Proposa modification” is achange made to a proposal before the solicitation’ s closing date and
time, or made in response to an amendment, or made to correct a mistake at any time before award.

“Proposal revision” is achange to a proposal made after the solicitation closing date, at the
request of or as allowed by a Contracting Officer as the result of negotiations.

“Time,” if stated as a number of days, is calculated using calendar days, unless otherwise
specified, and will include Saturdays, Sundays, and legal holidays. However, if the last day falls
on a Saturday, Sunday, or lega holiday, then the period shall include the next working day.

(b) Amendments to solicitations. If this solicitation is amended, all terms and conditions that are
not amended remain unchanged. Offerors shall acknowledge receipt of any amendment to this
solicitation by the date and time specified in the amendment(s).

(c) Submission, modification, revision, and withdrawal of proposals.

(f) Unless other methods (e.g., electronic commerce or facsimile) are permitted in the
solicitation, proposals and modifications to proposals shall be submitted in paper mediain
sealed envelopes or packages

() addressed to the office specified in the solicitation, and

(i) showing the time and date specified for receipt, the solicitation number, and the
name and address of the offeror. Offerors using commercia carriers should ensure that
the proposal is marked on the outermost wrapper with the information in paragraphs
(©)(1)(i) and (c)(1)(ii) of this provision.
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(2) Thefirst page of the proposal must show --
() The solicitation number;
(i) The name, address, and telephone and facsimile numbers of the offeror (and
electronic address if available);
(iii) A statement specifying the extent of agreement with all terms, conditions, and
provisionsincluded in the solicitation and agreement to furnish any or al items upon
which prices are offered at the price set opposite each item;
(iv) Names, titles, and telephone and facsimile numbers (and electronic addresses if
available) of persons authorized to negotiate on the offeror’s behalf with the
Government in connection with this solicitation; and
(v) Name, title, and signature of person authorized to sign the proposal. Proposals
signed by an agent shall be accompanied by evidence of that agent’ s authority, unless
that evidence has been previoudly furnished to the issuing office.

(3) Submission, modification, revision, and withdrawal of proposals.
(i) Offerors are responsible for submitting proposals, and any modification, or
revisions, so as to reach the Government office designated in the solicitation by the
time specified in the solicitation. If no timeis specified in the solicitation, the time for
receipt is4:30 p.m., local time, for the designated Government office on the date that
proposal or revision is due.
(ii)
(A) Any proposal, modification, or revision received at the Government office
designated in the solicitation after the exact time specified for receipt of offers
is“late” and will not be considered unlessit is received before award is made,
the Contracting Officer determines that accepting the late offer would not
unduly delay the acquisition; and --
(2) If it was transmitted through an e ectronic commerce method
authorized by the solicitation, it was received at theinitial point of entry
to the Government infrastructure not later than 5:00 p.m. one working
day prior to the date specified for receipt of proposals; or
(2) There is acceptable evidence to establish that it was received at the
Government installation designated for receipt of offers and was under
the Government’ s control prior to the time set for receipt of offers; or
(3) Itisthe only proposal received.
(B) However, alate modification of an otherwise successful proposal that
makes its terms more favorable to the Government, will be considered at
any timeit isreceived and may be accepted.
(i11) Acceptable evidence to establish the time of receipt at the Government
installation includes the time/date stamp of that installation on the proposal
wrapper, other documentary evidence of receipt maintained by the installation, or
oral testimony or statements of Government personnel.
(iv) If an emergency or unanticipated event interrupts normal Government
processes so that proposals cannot be received at the office designated for receipt
of proposals by the exact time specified in the solicitation, and urgent Government
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requirements preclude amendment of the solicitation, the time specified for receipt
of proposals will be deemed to be extended to the same time of day specified in the
solicitation on the first work day on which normal Government processes resume.
(v) Proposals may be withdrawn by written notice received at any time before
award. Oral proposals in response to oral solicitations may be withdrawn orally. If
the solicitation authorizes facsimile proposals, proposals may be withdrawn via
facsimile received at any time before award, subject to the conditions specified in
the provision at 52.215-5, Facsimile Proposals. Proposals may be withdrawn in
person by an offeror or an authorized representative, if the identity of the person
requesting withdrawal is established and the person signs areceipt for the proposal
before award.

(4) Unless otherwise specified in the solicitation, the offeror may propose to provide any
item or combination of items.

(5) Offerors shall submit proposalsin response to this solicitation in English, unless
otherwise permitted by the solicitation, and in U.S. dollars, unless the provision at FAR
52.225-17, Evauation of Foreign Currency Offers, isincluded in the solicitation.

(6) Offerors may submit modificationsto their proposals at any time before the solicitation
closing date and time, and may submit modifications in response to an amendment, or to
correct amistake at any time before award.

(7) Offerors may submit revised proposals only if requested or allowed by the Contracting
Officer.

(8) Proposals may be withdrawn at any time before award. Withdrawals are effective upon
receipt of notice by the Contracting Officer.

(d) Offer expiration date. Proposalsin response to this solicitation will be valid for the number of
days specified on the solicitation cover sheet (unless adifferent period is proposed by the
offeror).

(e) Restriction on disclosure and use of data. Offerors that include in their proposals data that
they do not want disclosed to the public for any purpose, or used by the Government except for
evaluation purposes, shal --

(1) Mark thetitle page with the following legend:

This proposal includes data that shall not be disclosed outside the Government and
shall not be duplicated, used, or disclosed -- in whole or in part -- for any purpose
other than to evaluate this proposal. If, however, a contract is awarded to this offeror
asaresult of -- or in connection with -- the submission of this data, the Government
shall have the right to duplicate, use, or disclose the data to the extent provided in the
resulting contract. This restriction does not limit the Government’ sright to use
information contained in this data if it is obtained from another source without
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restriction. The data subject to thisrestriction are contained in sheets [insert numbers
or other identification of sheets|; and

(2) Mark each sheet of data it wishesto restrict with the following legend:
Use or disclosure of data contained on this sheet is subject to the restriction on thetitle
page of this proposal.

(f) Contract award.

(1) The Government intends to award a contract or contracts resulting from this solicitation to
the responsible offeror(s) whose proposal (s) represents the best value after evaluation in
accordance with the factors and subfactors in the solicitation.

(2) The Government may reject any or all proposalsif such action isin the Government’s
interest.

(3) The Government may waive informalities and minor irregularities in proposals received.

(4) The Government intends to evaluate proposals and award a contract without discussions
with offerors (except clarifications as described in FAR 15.306(a)). Therefore, the offeror’s
initial proposal should contain the offeror’s best terms from a cost or price and technical
standpoint. The Government reserves the right to conduct discussionsif the Contracting Officer
later determines them to be necessary. If the Contracting Officer determines that the number of
proposals that would otherwise be in the competitive range exceeds the number at which an
efficient competition can be conducted, the Contracting Officer may limit the number of
proposals in the competitive range to the greatest number that will permit an efficient
competition among the most highly rated proposals.

(5) The Government reserves the right to make an award on any item for a quantity less than the
quantity offered, at the unit cost or prices offered, unless the offeror specifies otherwisein the
proposal.

(6) The Government reserves the right to make multiple awards if, after considering the
additional administrative costs, it isin the Government’ s best interest to do so.

(7) Exchanges with offerors after receipt of a proposa do not constitute a rejection or
counteroffer by the Government.

(8) The Government may determine that a proposal is unacceptable if the prices proposed are
materially unbalanced between line items or subline items. Unbalanced pricing exists when,
despite an acceptable total evaluated price, the price of one or more contract lineitemsis
significantly overstated or understated as indicated by the application of cost or price analysis
techniques. A proposal may be rgjected if the Contracting Officer determines that the lack of
bal ance poses an unacceptable risk to the Government.



W912WJ-04-R-0003
Page 72 of 79

(9) If acost realism analysisis performed, cost realism may be considered by the source
selection authority in evaluating performance or schedule risk.

(10) A written award or acceptance of proposal mailed or otherwise furnished to the
successful offeror within the time specified in the proposal shall result in abinding contract
without further action by either party.

(11) If apost-award debriefing is given to requesting offerors, the Government shall
disclose the following information, if applicable:

(i) The agency’ s evaluation of the significant weak or deficient factors in the debriefed
offeror’s offer.

(if) The overall evaluated cost or price and technical rating of the successful and the
debriefed offeror and past performance information on the debriefed offeror.

(i) The overall ranking of all offerors, when any ranking was devel oped by the agency
during source selection.

(iv) A summary of the rationale for award.

(v) For acquisitions of commercia items, the make and model of the item to be
delivered by the successful offeror.

(vi) Reasonable responses to relevant questions posed by the debriefed offeror asto
whether source-selection procedures set forth in the solicitation, applicable
regulations, and other applicable authorities were followed by the agency.

(End of Provision)

52.216-1 TYPE OF CONTRACT (APR 1984)

The Government contemplates award of afirm-fixed price contract resulting from this solicitation.

(End of clause)
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52.216-27  SINGLE OR MULTIPLE AWARDS. (OCT 1995)

The Government may elect to award a single delivery order contract or task order contract or to
award multiple delivery order contracts or task order contracts for the same or similar supplies or
services to two or more sources under this solicitation.

52.222-46 EVALUATION OF COMPENSATION FOR PROFESSIONAL EMPLOYEES (FEB
1993)

(a) Recompetition of service contracts may in some cases result in lowering the compensation
(salaries and fringe benefits) paid or furnished professional employees. Thislowering can be
detrimental in obtaining the quality of professional services needed for adequate contract
performance. It is therefore in the Government's best interest that professional employees, as
defined in 29 CFR 541, be properly and fairly compensated. As part of their proposals, offerors
will submit atotal compensation plan setting forth salaries and fringe benefits proposed for the
professional employees who will work under the contract. The Government will evauate the plan
to assure that it reflects a sound management approach and understanding of the contract
requirements. This evaluation will include an assessment of the offeror's ability to provide
uninterrupted high-quality work. The professional compensation proposed will be considered in
terms of itsimpact upon recruiting and retention, its realism, and its consistency with atotal plan
for compensation. Supporting information will include data, such as recognized national and
regional compensation surveys and studies of professional, public and private organizations, used
in establishing the total compensation structure.

(b) The compensation levels proposed should reflect a clear understanding of work to be
performed and should indicate the capability of the proposed compensation structure to obtain and
keep suitably qualified personnel to meet mission objectives. The salary rates or ranges must take
into account differencesin skills, the complexity of various disciplines, and professional job
difficulty. Additionally, proposals envisioning compensation levels lower than those of
predecessor contractors for the same work will be evaluated on the basis of maintaining program
continuity, uninterrupted high-quality work, and availability of required competent professiona
service employees. Offerors are cautioned that lowered compensation for essentially the same
professiona work may indicate lack of sound management judgment and lack of understanding of
the requirement.

(c) The Government is concerned with the quality and stability of the work force to be employed
on this contract. Professional compensation that is unrealistically low or not in reasonable
relationship to the various job categories, since it may impair the Contractor's ability to attract and
retain competent professional service employees, may be viewed as evidence of failure to
comprehend the complexity of the contract requirements.

(d) Failure to comply with these provisions may constitute sufficient cause to justify rejection of a
proposal.
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(End of provision)

52.233-2 SERVICE OF PROTEST (AUG 1996)

(a) Protests, as defined in section 33.101 of the Federal Acquisition Regulation, that are filed
directly with an agency, and copies of any protests that are filed with the General Accounting
Office (GAO), shall be served on the Contracting Officer (addressed as follows) by obtaining
written and dated acknowledgment of receipt from U.S. Army Corps of Engineers-New England
Digtrict, Contracts Branch — Building 1, 696 Virginia Road, Concord, MA 01742-221

(b) The copy of any protest shall be received in the office designated above within one day of
filing a protest with the GAO.

(End of provision)

52.237-10 IDENTIFICATION OF UNCOMPENSATED OVERTIME (OCT 1997)
(a) Definitions. As used in this provision-

Uncompensated overtime means the hours worked without additional compensation in excess of an
average of 40 hours per week by direct charge employees who are exempt from the Fair Labor
Standards Act. Compensated personal absences such as holidays, vacations, and sick leave shall
be included in the normal work week for purposes of computing uncompensated overtime hours.

Uncompensated overtime rate is the rate that results from multiplying the hourly rate for a 40-hour
work week by 40, and then dividing by the proposed hours per week. For example, 45 hours
proposed on a 40-hour work week basis at $20 per hour would be converted to an uncompensated
overtime rate of $17.78 per hour ($20.00 x 40 divided by 45=$17.78).

(b) For any proposed hours against which an uncompensated overtime rate is applied, the offeror
shall identify in its proposal the hoursin excess of an average of 40 hours per week, by labor
category at the same level of detail as compensated hours, and the uncompensated overtime rate
per hour, whether at the prime or subcontract level. Thisincludes uncompensated overtime hours
that arein indirect cost pools for personnel whose regular hours are normally charged direct.

(c) The offeror's accounting practices used to estimate uncompensated overtime must be consistent
with its cost accounting practices used to accumulate and report uncompensated overtime hours.

(d) Proposals that include unrealistically low labor rates, or that do not otherwise demonstrate
cost realism, will be considered in arisk assessment and will be evaluated for award in
accordance with that assessment.
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(e) The offeror shall include a copy of its policy addressing uncompensated overtime with its
proposal.

(End of clause)

52.247-6 FINANCIAL STATEMENT (APR 1984)

The offeror shall, upon request, promptly furnish the Government with a current certified statement
of the offeror's financial condition and such data as the Government may request with respect to the
offeror's operations. The Government will use this information to determine the offeror's financial
responsibility and ability to perform under the contract. Failure of an offeror to comply with a
request for information will subject the offer to possible rejection on responsibility grounds.

(End of provision)

52.252-1 SOLICITATION PROVISIONS INCORPORATED BY REFERENCE (FEB 1998)

This solicitation incorporates one or more solicitation provisions by reference, with the same
force and effect asif they were given in full text. Upon request, the Contracting Officer will make
their full text available. The offeror is cautioned that the listed provisions may include blocks that
must be completed by the offeror and submitted with its quotation or offer. In lieu of submitting the
full text of those provisions, the offeror may identify the provision by paragraph identifier and
provide the appropriate information with its quotation or offer. Also, the full text of a solicitation
provision may be accessed electronically at this/these address(es):

http://www.arnet.qgov/far

http://farsite.hill.af.mil
http://www.hg.usace.army.mil/cepr/asp/library/efar.asp
http://acgnet.saalt.army.mil/LIBRARY

(End of provision)
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Section M - Evaluation Factorsfor Award

SECTION M

EVALUATION FACTORS FOR AWARD

1. FORMAL SOURCE SELECTION

All offers received in response to this solicitation will be evaluated in accordance with formal
source selection procedures delineated in Federal Acquisition Regulation Part 15 and Army
Source Selection Guide. The principal objective of this processisto make a contract award to
the responsible Offeror(s) whose proposa is determined by the Source Selection Authority
(SSA) to be overal most advantageous to the Government, price and other factors considered.
This is known as the “Tradeoff process’ in the “Best Vaue Continuum”. The Government
reserves the right to consider and evaluate information regarding past performance from
sources outside the proposal. The process is designed to ensure the impartial, equitable, and
comprehensive evauation of al technically acceptable, responsible offers received in
response to this particular solicitation.

(a) Source Selection Organization.

The source selection organization is established as a separate organization and
management chain of command whose only purpose is to accomplish the objective above.
The organization consists of a Source Selection Authority (SSA) and a Source Selection
Evauation Board (SSEB). The organization is designed to ensure active ongoing
involvement of appropriate contracting, technical, logistics, legal, cost analysis, small
business, and other functional staff management expertise.

(b) Source Selection Procedure.

The source selection procedures will begin with an initial review of proposals and
continue with a technical and cost evaluation conducted by the SSEB. The SSEB shall
evauate the proposals based solely on the evaluation criteria identified in the paragraphs
below. The results of the SSEB evaluations will be presented to the SSA. The SSA will
review the proposals based on the best value to the Government, price and other factors
considered. The SSA will either make the final source selection decision or determine that
communications with offerors are necessary prior to competitive range determination. The
Government intends to award without discussions.

After any necessary communications with offerors, negotiations will be conducted with
offerors in the competitive range. After conclusion of discussions and receipt of fina
revised technical proposals, the SSEB will complete the evaluation and establish final
ratings. Results of the final ratings will be presented to the SSA. The SSA will then
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review the proposals based on the best value to the government, price and other factors
considered. The SSA shall make the final source selection decision.

(c) The Government will award up to two contracts resulting from this solicitation to the firms
selected in accordance with the procedures described earlier in this paragraph. The
Government may reject any or all offers or award only one contract if such action is
determined to be in the best interest of the Government.

EVALUATION FACTORS FOR AWARD

Evaluation Factors. The Request for Proposal (RFP) establishes the criteria or factors to be
used in the evaluation process. The evaluation Factors and Sub-factors listed in Section L in
Volume | are listed in order of thelr importance. All Factors and Sub-factors will be
evaluated on the soundness of approach, completeness, conciseness, and relevance of
information provided. Volume | and Volume Il are of equal importance.

The relative importance of Factors and significant Sub-Factorsis set forth as follows below.
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RELATIVE WEIGHT OF EVALUATION FACTORYSUB-FACTORS

Volumes & Factor/Sub-Factors

Relative Importance

Volume 1 —Factor 1
Technical Approach, Experience, Past
Performance and Resume Of Key Personnel

Equally important as Volume |

Thefollowing Sub-factorsarelisted in
descending order of importance. However,
Sub-factors 2 and 3 are of equal importance
but less important than Sub-factor 1.

Sub-Factors

1. Transportation Equipment

2. Methods and Procedures

3. Remediation and Disposal Site Coord.

4. Management Services

ol

. Experience/Past Performance

6. Resume of Key Personnel

7. Waste Management Plan

Volumell — Factor |1
Codt, Licenses, Transportation Agreements,
Proof of Insurance, and Certification of

Bonding Capacity

Equally important as Volume |

Sub-Factors

1. Cost

Equally important as Volume |

2. Licenses, Transportation Agreements,
Insurance Certificates, Proof of Bonding
Capability

Shall be evaluated on a“GQO” or “NO GO
Basis.
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Volume II, Sub-Factor 1, will be subjectively evaluated to determine reasonableness,
affordability, the adequacy and value of the cost data, whether the costs are redlistic for the
work to be performed, and whether the costs reflect the offeror's understanding of the
requirements.

The technical evaluation factors (Volume 1), when combined, are of equal importance to cost
or price.

The closer the total evaluated technical ratings of acceptable offers are to one another, the
greater will be the importance of price in making the award determination. The closer the final
price evaluations are to one another, the greater will be the importance of the total evaluated
technical rati ngs in making the award determination.

Overal, evaluators shall assess the proposal’s acceptability to the requirements of the RFP. |If
afactor/sub-factor in the proposal does not address an element, it shall be evaluated
accordingly. The evauator, however, will continue to evaluate the remaining technical
portions of the proposal. However, if anitem or sub-item in the past performance portion of
the proposal does not address the requirements, it shall receive a neutral rating. The evaluator
will continue to evaluate the remaining technical portions of the proposa

BASIS FOR AWARD

The government intends to make award, without discussions, to that responsible Offeror(s)
whose proposal conforms to the solicitation and is determined to be the Best Vaue to the
government. The Government reserves the right to conduct discussions if the Contracting
Officer later determines them to be necessary. Each proposal will be evaluated based on the
criteria established in Section L, M, and the Source Selection Plan.

52.217-5 EVALUATION OF OPTIONS (JUL 1990)

Except when it is determined in accordance with FAR 17.206(b) not to be in the Government's
best interests, the Government will evaluate offers for award purposes by adding the total price for
all optionsto the total price for the basic requirement. Evaluation of options will not obligate the
Government to exercise the option(s).

(End of provision)

52.232-15 PROGRESS PAYMENTSNOT INCLUDED (APR 1984)

A progress payments clause is not included inthis solicitation, and will not be added to the
resulting contract at the time of award. Bids conditioned upon inclusion of a progress payment

clause in the resulting contract will be rejected as nonresponsive.
(End of clause)
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: - EXISTING BUILDINGS (WHARE TAVERN) - 4,641 GSF THE CONDITION THAT IT WILL NEITHER BE REPRODUCED, COPIED, g
i 5. SEE SHEET C-105 fOR FENCING LOCATIONS. CONCRETE NEW BUILDINGS 57,690 GSF ISSUED TG A THIRD PARTY, WiLL BE USED SOLELY FOR THE ORIGINAL )
TOTAL BUALDINGS - 62,331 GSF (32 LOT OCCUPANCY) INTENDED PURPOSE AND SOLELY FOR THE EXECUTION OR REVEW
8.SEE SHEET C-306 FOR RALROAD LAYOUT. loy OF THE ENGNEERING AND CONSTRUCTION OF THE SUBJECT PROJECT, —
7. SEE SHEET L-101 FOR LANDSCAPE PLAN. NEW BITUMINOUS CONC. PAVEMENT - etersnce
GRAVEL NEW COMCRETE SURFACES - HORIZONTAL SCALE IN FEET number &
B. NCREASE IN 1 TRUCTION, NEW GRAVEL - - T
A TOTAL LOT AREA DUE TO BULKHEAD SO NEW LANDSCAPED AREAS - ISSUED FOR CONSTRUCTION HORIZONTAL DATUM rs1 m.‘s aomgigmszﬁs STATE PLAME  y 269600¢ C 103
8, THE ACTUAL LOCATION OF CURBS SHAL| BE DETERMINED BASED ON o VERTICAL DATUM IS NGVDZ9 -
SURVEYED LOT LINE LOCATHIONS (SEE DNAWING C-11). CONSTRUCT CURS LANDSCAPE TOTAL IMPROVED AREA - 212,734 SF 2 . -
SO THAT OUTSIDE IS 0.5 FEET INSIDE LOT LINE. TOTAL UNMPROVED AREA - 58,929 SF 2 a— ® ) Sheet 10 of 43
N MIBAR AN CNAC A DAUCLEMT GUALF B WITHIN N 98 FEFT NF NFQINK | ACATINN TOTAL ARCA - 271663 SF -S5EE NOTE B ml QCAF N FFFT e
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THE CONDITION THAT IT WILL NEITHER BE REPRODUCED, COPIED,

ISSUED TO A THIRD PARTY, WILL BE USED SOLELY FOR THE ORIGINAL

INTENDED PURPOSE AND SOLELY FOR THE EXECUTION OR REVIEW

THS DOCUMENT IS THE PROPERTY OF USACE, PREPARED BY
FOSTER WHEELER ENVIRONMENTAL CORP., AND IS PROVIDED UPON
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WY OF + l ! ’ o
BEDFORD —— . ! R
AREA 24071 4 s \\ A % / \ . g H
055 ACRES: \\\\ 7 P i'
C e _fe Lu
- e L=
T AT . Y %
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<E ' g} ,IKBT‘; PLE N v s R
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¢k ! g # DEWATERING/MATERIAL <\>\\ j
ey TRANSFER FACILITY N ) ¥
B ——L s N 1
o FOOTPRINT® (SEE NOTE 3) 5 s b2
- I \ \ i
) ; o 7 aP. 72 LOT 28B4 \ {__( i,‘ £ } 3
; ; x e ' N/E CITY OF e T i = ¥
B s G ¥ NEW  BEDFORD L Y \‘§ I :
31 “ v o . AREA: 106,355 5.5, T RN N il
2 4 ; L/ o N 244 ACRES — — e . _m . a\/
29 1 ; 3 ~p gt ) W v
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ﬁ#%é% i ' : 7 7 H /_/ b L T ] EgE
*e¥Est gl i : EXISTING 69' DIAM. CELLULAR ——7] =22
g N0 L o | < =22
=R k * - = g
A } A ‘ STEEL. SHEETPILE BULKHEAD i5g
ooy y.f b weF ey g ; wra : / g63
NEW BEDFORD | { — 5
AREA: 63,005 SF. | on 7 44747 Ll Aot Eé 568
T3S ACRES H e ) o R A 252
c N e | N Y T % 8
Evy / ! 1 ~ K =
|<A.:>L:\‘n"rl-jf:é%l”'[ ~ ."’ Ve | S 7 mw::;,:;%f)\LJ'j -
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- - : z 4]
— - g e 0 k =)
S e WOODEN DOCK AND = IR
7 ——s PLES TO BE REMOVED ) Ul &8 i
. T . ' (SEE NOTE 4) | g2z
e = e o K - ) O )
NOTES: —l D - off a2 %
1. Topographic and hydrographic survey verticaldatum is referenced to NGVD 1928 '<_E §§§
A for New Bedford Harbor, NGVD is 1.44 feet above MLLW. To obtain soundings in ) E%E
MLLW, add -1.44 feet to the indicated value in NGVD at any point. _ —- ) % : F3
f : . b 3 z
2. Contours in the vicinity of the bulkhead represent the presumed grading in that ) 1 e I =
area after bulkhead installation. S : - !
3. The dewatering/material transfer facility is to be constructed by others concurrently e _) o S ; ) ‘I i u‘\ Re&:‘rgnce
with the bulkhead cap. ' ’ S I T E P |__ AN ‘ number:
4. The wooden dock and piles at the scouth end of bulkhead Cell*1 shallbe SCALE: 1" - 30 30 15 0 30 EOF T C _1
removed prior to cap construction. ’ ; SCALE: T 300 Sheet 2 of M
i ' | T T

LA Cap\Civil\NBCC101.502 12/18/2002 10:20:46 AN
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1 | 2 I 3 ] 4 I 3
FENDER SYSTEM PILES HP 14 X 73 @ 8’ SPACING = 328’
LEGEND US vy Corpe
pd of Enginesrs
H Zenten LiNE = Epghand Birrict
20 TON BOLLARDS - 7 AT 42’ SPACING = 252° 4757 L et e
= CPNST, JT. CONSTRUCTION JGINT
/’“ DR D1A DIAMETER 4 ﬂ
EL. ELEVATION
, EW. EACH WAY
3 1.D. INSIDE 01AMETER gl
D —— f— MAX. A TN
MIN. MINTSM
MTL MEAN TIDE LEVEL
NO. NUMBER
TOP OF CUII?B N.T.5. NDY TO SCALE
EL. 10.83 0.D. OUTSIDE DIAMETER
3 PLATE
_________ N PSF POUNDS/SCUARE FODOT
)17 REQ’ (. REQUIRED
X 1 » e STIFF. STIFFENER
¥ T SPECS. SPECLF ICAT[ONS
i N | ] TYP. TYPICAL
N ki s — | = — 4 < | I e WELDED WIRE MESH
\ J « / \ b4 ~ £ \ - ~ S EL. +10.0°
v N — N 4 ™ - [
= / \ / \ | |
! \ / ! ! —| !
] | | | | %)
Z o CELL 3 ! | CELL 2 | CELL 1 : il
w2 ‘ ! ‘ : ' '
) \ ; \ / . | EXISTING CONGRETE
Pt \ \ | WHARF TO REMAIN
X0 { { f ~ !
v N v &S 7 - - _
] AN 2N VAN R2AN /
2l P N N —— i
wilr
[T
¢ EDGE OF
§g§ gg%ﬂLg‘iT CAST—IN-PLACE EXISTING ANCHORED STEEL
CELL #4 SLAB, SHEET PILE WALL. TO REMAIN.
EL. = +5.5 (TYP) ﬂ
SEE SHEET S-6 ,
FOR DETAILS AT
H CELL #1 [, h
- &D
of SEE SHEET S-2 =. |,
Iy FOR SECTION §§ i )
= _ Es|i [ZB|eiE
- Sl a N PROVIDE CONSTRUCTION JOINT
ziw [ {TYPE 2 SEE 5-5 SHEET 8 OF 11) .
o9 - IN CURB AT ¢ OF EACH _NOTES:_
2% ~ CELL AND ARC.
< " {TYPICAL 6 LOCATIONS ON NORTH WALL} LOADING i
@ (¥ ® \.  THE BULKHEAD CAP 15 DESIGNEC FOR 1.000 PSF VERTICAL LIVE LOAD PLUS ALL El
alwv o] APPLICABLE DEAD LDADS. 10 B
x| o - 2. THE BULLRAIL IS DESIGNED FOA A UNIFORM HORIZOMTAL MODRIMG LOAD QF 1.410 z‘a -9
e + PLF (DESIGN VESSEL “B*). g ;«3 T
=1 3. THE BOLLARD ANCHORAGES INTQ THE CAP ARE OESIGNED FOR 20 TON POINT LOADS g =
3 . (DESTGN VESSEL "A"). a§ EB|3
w
CAST=IN-PLACE CONCRETE
o DRWG_ CODE INDEX TO DRAWINGS -
B 1. lLk gagY;éh]l*:Ii:(]Zf,JamCRETE SHALL HAVE A 2B DAY COMPRESSIVE STRENGTH OF g ﬂ
g et st o P T R S LD RO S e icanons. | 858
- NH NG ADMIXTU LL AT TONS.
= 1 G-1 NBCgbs.-DGN  {COVER SHEET AND ENDEX (1 OF 9) 1. RE INFURCEMENT SHALL BE ASTM-AG15 GRADE 60 STEEL. 553
- > 1T NBCCID1.502 1SITE PLAN A AL CONCRETE COVER OVER REINFORCEMENT SALL BE 37 CLEAR, UMLESS EE‘Q
5. ALL LAP SPLICES = 247 3
- 3162 NBCG101.503 |GENERAL PLAN AND NOTES § AT PXROSKD CONCRETE SURFACES TO HAVE CLASS "A® FINISH. 5'5:_
—_ — | —| w
@ 4 51 NBCS101.504 |CAST-IN-PLACE SLAB PLANS PRE-CAST CONCRETE % %é
[+ -
=} S NBCS102-505 [BOX BEAM AND VOIDED SLAB PLANS b PRE-CAST CONCRETE PLANKS SHALL BE DESIGNED TO CAARY 1.00C PSF LIVE LDAD EU 3
© b 5-3 NBCS50%.s506 |CELLS 4 AND T PLANS. DETAILS AND BOLLARDS IN ADCITION TO ALL APPLICABLE DEAD LOADS. L@
2. CONCRETE FOR PRE-CAST PLANKS SHALL HAVE A MINIMUM 28 DAY CONPRESSIVE
% T S-4 NBCSS02.507 [TYPICAL PLANS & SECTIONS #1 STRENGTH OF 5.000 PSI. J
L% CONCRETE FOR PAE-CAST PLANAS SHALL BE AIR EMTRAINED AND SHALL CONTAIN
o B | S-5 NBCSS503.s508 JTYPICAL PLANS & SECTIONS #2 CORROSION INHIBITING ADMIXTURES AS REQUIAED BY THE CONTRACT SPECTF ICATIONS. Ty
— E 31 56 NB(S504.509 |CELL 1 {SOUTH TIE-IN} PLANS AND SECTIONS STEEL PILING "
101 ST1 | NBCSZ01.510 JCRLL 1 SECTIONS AND DETALLS B BEELTIING BIALSE ASTAe LURINE) OAE 0 STEEL. ettt o
- & L L WITH .
11| s-8 NBCS505.511 |FENDER PLANS AND DETAILS CONCRETE IN THE INTERTIDAL ZONE AS SHOWN ON THESE DRAWINGS. (@] EKE 4]
3. THE BEARING PILES ARE DESIGNED TO CARRY 1,000 PSF LIVE LOAD ON THE PRE-CAST ZIEga =
PLANKS IN ADDITION TO ALL APPLICABLE DEAD LOADS. el 2
a. THE CONTRACTOR MAY CHOOSE TO SUBSTITUTE CONCRETE PILES FOR TWE STEEL BEARING BRIz
PILES. DESIGN COMPUTATIONS AND CRAWINGS ARE REGUIRED FOR REviEw ano arproval. |22 g
5. STEEL PILES FOR FENDER SYSTEM D0 NOT REQUIRE CONCRETE JACKETS. Wi Es %
BUT SHALL BE CDATED WITH COAL TAR EPOXY AFTER FABRICATION. E ggg 5
GENERAL PLAN — BULKHEAD CAP T FevE srerow Sfse &
TIMBER FENDERS AND OTHER WOOD [TEMS SHALL BE SELECT STRUCTURAL GRADE f_( Dig <
COAST DOUGLAS FIR. OR ND. 1 SR SOUTHERN YELLOW PINE AS REQUIRED BY THE [ %ﬁ:‘ﬁ' @&
o ) CONTRACT SPECIFICATIONS, g ]
SCALE ’} = 20 2. ALL TIMBER ITEMS SHALL BE TREATED AS REQUIRED BY THE CONTRACT S%; uz.l
/ SPECTF ICATIONS, ECL B
A y 3. ALL STEEL ATTACHWENT HAROWARE SHALL 8E HOT-DIPPED GALVANIZED AS REOUIRED o,
1 / SEE SHEET S§-3 4 RUBBER FERDER BLOCKS ShaLL CONFGAN T ASTM-G2000 AS REGUIRED BY He E e
" FoR DETAILS AT GRAPHIC SCALE
b= T===zl CELL #7 . ) SEQUENCE OF WORK
40" 20 0 40 BOFT Ref
1 THE WORK SHALL BEGIN AT CELL #1. FULLY CLOSING THE GAP BETWEEN CELL #1 AND aferance
e —————————— THE EX1STING CONCAETE WHARF TO THE SOUTH CF CELL #1. number:
. n 1 " THE WORK SHALL THEN PROCEED CONSECUTIVELY TQ CELLS 2-~7.
SCALE: 1"- 20'- O G—2
Sheet 3 of T
1 i | I

L AhbnCop\Geneng\NBCG101.503 12/18/2002 5%:16:16 AN
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ATTACHMENT 7

UNIT PRICE SCHEDULE

TRANSPORTATION AND DISPOSAL OF BULK PCB REMEDIATION WASTE

FROM DEWATERING FACILITY

LINE DESCRIPTION ESTIMATED
ITEM OF QUANTITIES UNIT PRICE PRICE
WORK
BASE YEAR 1
1 Wadte Type:
Dewatered Sediment
(Filter Cake) Minimum $ [Ton $
20,000 Tons
TSCA Regulated
(> 50 ppm Total PCBs) Maximum
85,000 Tons
2 Performance and
Payment Bonds $ per $1,000 | $




UNIT PRICE SCHEDULE

TRANSPORTATION AND DISPOSAL OF BULK PCB REMEDIATION WASTE

FROM DEWATERING FACILITY

LINE DESCRIPTION ESTIMATED
ITEM OF QUANTITIES UNIT PRICE PRICE
WORK
BASE YEAR 2
1 Waste Type:
Minimum
Dewatered Sediment 20,000 Tons
(Filter Cake) $ /Ton
Maximum
TSCA Regulated 85,000 Tons
(> 50 ppm Total PCBs)




UNIT PRICE SCHEDULE

TRANSPORTATION AND DISPOSAL OF BULK PCB REMEDIATION WASTE

FROM DEWATERING FACILITY

LINE DESCRIPTION ESTIMATED
ITEM OF QUANTITIES UNIT PRICE PRICE
WORK
BASE YEAR 3
1 Waste Type:
Minimum
Dewatered Sediment 20,000 Tons
(Filter Cake) $ /Ton
Maximum
TSCA Regulated 85,000 Tons
(> 50 ppm Total PCBs)




UNIT PRICE SCHEDULE

TRANSPORTATION AND DISPOSAL OF BULK PCB REMEDIATION WASTE

FROM DEWATERING FACILITY

LINE DESCRIPTION ESTIMATED
ITEM OF QUANTITIES UNIT PRICE PRICE
WORK
BASE YEAR 4
1 Waste Type:
Minimum
Dewatered Sediment 20,000 Tons
(Filter Cake) $ /Ton
Maximum
TSCA Regulated 85,000 Tons
(> 50 ppm Total PCBs)




UNIT PRICE SCHEDULE

TRANSPORTATION AND DISPOSAL OF BULK PCB REMEDIATION WASTE

FROM DEWATERING FACILITY

LINE DESCRIPTION ESTIMATED
ITEM OF QUANTITIES UNIT PRICE PRICE
WORK
BASE YEAR 5
1 Waste Type:
Minimum
Dewatered Sediment 20,000 Tons
(Filter Cake) $ /Ton
Maximum
TSCA Regulated 85,000 Tons
(> 50 ppm Total PCBs)




UNIT PRICE SCHEDULE

TRANSPORTATION AND DISPOSAL OF BULK PCB REMEDIATION WASTE

FROM DEWATERING FACILITY

LINE
ITEM

DESCRIPTION
OF
WORK

ESTIMATED
QUANTITIES

UNIT PRICE

PRICE

AWARD TERM 1 (YEAR 6)

Waste Type:

Dewatered Sediment
(Filter Cake)

TSCA Regulated
(> 50 ppm Total PCBs)

Minimum
20,000 Tons

Maximum
85,000 Tons

$  [Ton




UNIT PRICE SCHEDULE

TRANSPORTATION AND DISPOSAL OF BULK PCB REMEDIATION WASTE

FROM DEWATERING FACILITY

LINE
ITEM

DESCRIPTION
OF
WORK

ESTIMATED
QUANTITIES

UNIT PRICE

PRICE

AWARD TERM 2(YEAR 7)

Waste Type:

Dewatered Sediment
(Filter Cake)

TSCA Regulated
(> 50 ppm Total PCBs)

Minimum
20,000 Tons

Maximum
85,000 Tons

$  [Ton




UNIT PRICE SCHEDULE

TRANSPORTATION AND DISPOSAL OF BULK PCB REMEDIATION WASTE

FROM DEWATERING FACILITY

LINE
ITEM

DESCRIPTION
OF
WORK

ESTIMATED
QUANTITIES

UNIT PRICE

PRICE

AWARD TERM 3 (YEAR 8)

Waste Type:

Dewatered Sediment
(Filter Cake)

TSCA Regulated
(> 50 ppm Total PCBs)

Minimum
20,000 Tons

Maximum
85,000 Tons

$  [Ton




UNIT PRICE SCHEDULE

TRANSPORTATION AND DISPOSAL OF BULK PCB REMEDIATION WASTE

FROM DEWATERING FACILITY

LINE
ITEM

DESCRIPTION
OF
WORK

ESTIMATED
QUANTITIES

UNIT PRICE

PRICE

AWARD TERM 4 (YEAR9)

Waste Type:

Dewatered Sediment
(Filter Cake)

TSCA Regulated
(> 50 ppm Total PCBs)

Minimum
20,000 Tons

Maximum
85,000 Tons

$  [Ton




UNIT PRICE SCHEDULE

TRANSPORTATION AND DISPOSAL OF BULK PCB REMEDIATION WASTE

FROM DEWATERING FACILITY

LINE
ITEM

DESCRIPTION
OF
WORK

ESTIMATED
QUANTITIES

UNIT PRICE

PRICE

AWARD TERM 5 (YEAR 10)

Waste Type:

Dewatered Sediment
(Filter Cake)

TSCA Regulated
(> 50 ppm Total PCBs)

Minimum
20,000 Tons

Maximum
85,000 Tons

$  [Ton




UNIT PRICE SCHEDULE

TRANSPORTATION AND DISPOSAL OF BULK PCB REMEDIATION WASTE

FROM DEWATERING FACILITY

LINE
ITEM

DESCRIPTION
OF
WORK

ESTIMATED
QUANTITIES

UNIT PRICE

PRICE

AWARD TERM 6 (YEAR 11)

Waste Type:

Dewatered Sediment
(Filter Cake)

TSCA Regulated
(> 50 ppm Total PCBs)

Minimum
20,000 Tons

Maximum
85,000 Tons

$  [Ton




ATTACHMENT 8
SUPPLIES OR SERVICESAND PRICES/COSTS

PROPOSAL UNIT PRICE SCHEDULES (UPS) NOTES AND INSTRUCTIONS

. All adjustments are to be included within the Offeror’s pricing. There will be no
price adjustments by the Government for loading demurrage, return car cost,
unloading demurrage, under-utilization fee, free liquids, frozen material, excess
moisture and like charges.

. The format of the price schedule shall not be changed or adapted. Unit prices shall
include, but not be limited to, all labor costs, material costs, equipment costs,
surcharges, state levied transportation taxes, incidental transfer of materials en route
to the designated disposal facility, overheads, and profit.

. Bid prices must be entered for al items in the Unit Price Schedule. Failure to do so
will result in disgualification of a proposal.

. For purposes of payment, the on-site scales will weigh waste material prior to off-site
trangport. Quantities will be rounded to the nearest pound.

. Price and payment shall constitute full compensation for providing al equipment,
labor, materials, and performing all operations necessary to transport and dispose
materials.

. Cost of Performance and Payment Bonds shall be provided in the amount of the
Contractor’s bid price as identified in the Task Order No.1 - Unit Price Schedule.
Bonds shall be in accordance with FAR clause 52.228-16 Performance and Payment
Bonds. Both payment and performance bonds shall be at one hundred (100) percent
of the bid price. The Offeror shall use a U.S. Department of Treasury certified
bonding company. The Offeror shall document their ability to obtain bonds for the
bid price amount. Certification of bonding capacity shall be provided in Volume Il of
the Offeror’ s proposal.

. Future Task Orders will identify the specific contract schedule and line items to be
utilized. These task orders will be issued on an as needed basis and will specify a
total disposal quantity and anticipated shipment schedule based on the dewatering
facility production rate.

Each line item description of the price schedule as listed in Section J, Attachment 7
does not in any way limit the responsibility of the offeror for making a thorough
investigation of the Request for Proposal to determine the scope of the work included
in each item.



ATTACHMENT 9
WAGE DETERM NATI ON NO 94-2259 REV (17) AREA: MA, SOUTHEASTERN

WACGE DETERM NATI ON NO 94-2259 REV (17) AREA: MA, SOUTHEASTERN

REG STER OF WAGE DETERM NATI ONS UNDER | U. S. DEPARTMENT COF LABOR
***FOR OFFI Cl AL USE ONLY BY FEDERAL AGENCI ES PARTI Cl PATING I N MOU W TH DOL***
WASHI NGTON D. C. 20210

Wage Determi nation No.: 1994-2259
Revi sion No.: 17
Date OF Last Revision: 08/28/ 2003

Wl liam W G oss Di vi si on of
Di rector Wage Det erm nations

This wage determination applies to the 1|‘ol | owi ng counties in MASSACHUSETTS:
BARNSTABLE, BRI STOL, DUKES, NANTUCKET, NORFOLK, and PLYMOUTH Excl udi ng the
cities

and towns |isted bel ow

BRI STOL County: Attleboro City, Mansfield, North Attl eborough Town, Norton
Town,

Raynham Reheoboth Town, and Seekonk.

NORFOLK County: Quincy City, Bellingham Town, Braintree Town, Brookline Town,
Cant on

Town, Cohasset Town, Dedham Town, Dover Town, Foxborough Town, Franklin Town,
Hol br ook Town, Medfield Town, Medway Town, MIlis Town, MIton Town, Needham
Town,

Nor f ol kK Town, Norwood Town, Randol ph Town, Sharon Town, Stoughton Town, Wal pole

Town, \Weéllesley Town, Westwood Town, Weynouth Town, and Wentham Town.

PLYMOUTH County: Carver, Duxbury Town, Hanover Town, Hanson Town, H ngham Town,

Hul |
Town, Kingston Town, Lakeville, Marshfield Town, M ddl eborough, Norwell Town,
Permbr oke Town, Pl ynouth, Plynpton, Rockland Town, and Scituate Town.

**Fringe Benefits Required Follow the Qccupational Listing**

OCCUPATI ON CODE - TITLE M NI MUM WAGE RATE
01000 - Administrative Support and Clerical Cccupations
01011 - Accounting Cerk I 11. 15
01012 - Accounting Cerk |1 12. 94
01013 - Accounting Cerk |11 14. 71
01014 - Accounting derk IV 15. 21
01030 - Court Reporter 15. 74
01050 - Dispatcher, Mtor Vehicle 15. 39
01060 - Docunent Preparation Cerk 12. 09
01070 - Messenger (Courier) 9. 89
01090 - Duplicating Machi ne Operator 12. 09
01110 - Film Tape Librarian 12. 77
01115 - Ceneral Cerk | 10. 00
01116 - CGeneral derk Il 11.85
01117 - Ceneral Cerk I11 13. 63
01118 - CGeneral derk |V 14. 06
01120 - Housing Referral Assistant 18. 00
01131 - Key Entry Operator | 11. 88
01132 - Key Entry Operator 11 13. 37
01191 - Order derk | 10. 48
01192 - O der Cerk 11 12. 56
01261 - Personnel Assistant (Enploynment) | 11. 90
01262 - Personnel Assistant (Enployment) 11 14. 10
01263 - Personnel Assistant (Enploynent) 111 15.74
01264 - Personnel Assistant (Enploynment) 1V 17.50
01270 - Production Control Cerk 17.50
01290 - Rental derk 13. 89
01300 - Schedul er, Maintenance 13. 89

01311 - Secretary | 13.



01312
01313
01314
01315
01320
01341
01342
01400
01420
01460
01510
01520
01531
01532
01533
01611
01612
01613
03000 -
03010
03041
03042
03043
03044
03045
03071
03072
03073
03074
03101
03102
03103
03160
05000 -
05005
05010
05040
05070
05100
05130
05160
05190
05220
05250
05280
05310
05340
05370
05400
07000 -

Secretary |1

Secretary |11

Secretary |V

Secretary V

Service Order Dispatcher

St enogr apher |

St enogr apher 11

Supply Techni ci an

Survey Worker (Interviewer)
Swi t chboard Oper at or- Recepti oni st
Test Exami ner

Test Proctor

Travel Cerk |

Travel Cerk 11

Travel Cderk I1l1

Word Processor |

Word Processor |1

Word Processor 111

Aut omatic Data Processing Cccupations

Conputer Data Librarian
Comput er Operator |
Comput er QOperator 11
Computer QOperator 111
Comput er QOperator |V
Comput er Operator V

Conputer Progranmer | (1)
Conputer Programer 11 (1)
Conputer Programmer |11 (1)

Conputer Programer 1V (1)
Conputer Systens Analyst | (1)
Conputer Systems Analyst Il (1)
Conputer Systens Analyst 111 (1)
Peri pheral Equi pment Operat or

Aut onoti ve Service Qccupations

Food Preparation and Service Cccupations

Aut onpti ve Body Repairer, Fiberglass
Aut onotive d ass Installer

Aut onoti ve Wor ker

El ectrician, Autonotive

Mobi | e Equi prent  Servi cer

Mot or Equi pnent Metal Mechanic
Mot or Equi pnent Metal Worker
Mot or Vehi cl e Mechani c

Mot or Vehi cl e Mechani ¢ Hel per
Mot or Vehi cl e Uphol stery Worker
Mot or Vehicl e Wecker

Pai nter, Autonotive

Radi at or Repair Speciali st

Tire Repairer

Transm ssi on Repair Speciali st

(not set) - Food Service Wrker

07010
07041
07042
07070
07130
07250
09000 -
09010
09040
09070
09100
09110

Furni ture Mintenance and Repair Qccupations

Baker

Cook |

Cook |1

Di shwasher

Meat Cutter

Wai ter/ Wai tress

El ectrostatic Spray Painter
Furni ture Handl er

Furniture Refinisher

Furni ture Refinisher Hel per
Furniture Repairer, M nor



09130
11030 -
11030
11060
11090
11121
11122
11150
11210
11240
11270
11300
11330
11360
12000 -
12020
12040
12071
12072
12073
12100
12130
12160
12190
12221
12222
12223
12224
12250
12280
12311
12312
12313
12314
12315
12316
13000 -
13002
13011
13012
13013
13041
13042
13043
13047
13050
13071
13072
13073
13074
13075
15000 -
15010
15030
15040
15070
15090
15100
15130
15160
15190
15220
15250

- Uphol sterer
General Services and Support Qccupations
- O eaner, Vehicles
- El evator Qperator
- Gardener
- House Keeping Aid
- House Keeping Aid
- Janitor
- Laborer, G ounds Mai ntenance
- Maid or Houseman
- Pest Controller
- Refuse Col |l ector
- Tractor Operator
- W ndow Cl eaner
Heal t h Gccupati ons
- Dental Assistant
- Emergency Medi cal Technician (EM)/ Paranedi c/ Anbul ance Dri ver
- Licensed Practical Nurse |
- Licensed Practical Nurse Il
- Licensed Practical Nurse |11
- Medi cal Assistant
- Medical Laboratory Technician
- Medical Record derk
- Medi cal Record Technician
- Nursing Assistant |
- Nursing Assistant |1
- Nursing Assistant |11
- Nursing Assistant |V
- Pharnmacy Technici an
- Phl ebot omi st
- Registered Nurse |
- Regi stered Nurse |
- Registered Nurse |
I
I

|
I, Specialist
- Registered Nurse |1
- Registered Nurse |1
- Registered Nurse IV
Informati on and Arts QGccupations
- Audi ovi sual Librarian
- Exhibits Specialist |
- Exhibits Specialist Il
- Exhibits Specialist Il
- Illustrator |
- Illustrator 11
- Illustrator 11
- Librarian
- Library Technician
- Phot ographer |
- Phot ographer 11
- Phot ographer 111
- Phot ographer |V
- Phot ographer V
Laundry, Dry d eaning, Pressing and Rel ated Qccupati ons
- Assenbl er
- Counter Attendant
- Dry d eaner
- Finisher, Flatwork, Machine
- Presser, Hand
- Presser, Machine, Drycleaning
- Presser, Machine, Shirts
- Presser, Machine, Waring Apparel, Laundry
- Sewi ng Machi ne Operat or
- Tailor
- Washer, Machi ne

, Anest heti st

P
©NPF oo oo



19000 -
19010
19040

21000 -
21010
21020
21030
21040
21050
21071
21080
21100
21130
21140
21150
21210
21400

23000 -
23010
23040
23050
23060
23070
23100
23120
23125
23130
23140
23160
23181
23182
23183
23260
23290
23310
23340
23370
23400
23430
23440
23460
23470
23500
23530
23550
23580
23640
23700
23740
23760
23790
23800
23820
23850
23870
23890
23910
23930
23931
23950
23960
23965
23970

Machi ne Tool Operation and Repair COccupations
- Machi ne-Tool Operator (Tool roon)

- Tool and Di e Maker

Mat eri al Handl i ng and Packi ng Qccupati ons

- Fuel Distribution System Operator

- Material Coordinator

- Material Expediter

- Material Handling Laborer

- Oder Filler

- Forklift QOperator

- Production Line Wrker (Food Processing)

- Shi ppi ng/ Receiving Cderk

- Shi ppi ng Packer

- Store Worker |

- Stock Cerk (Shelf Stocker; Store Worker 11)
- Tools and Parts Attendant

- Warehouse Speci al i st

Mechani cs and Mai nt enance and Repair Qccupations
- Aircraft Mechanic

- Aircraft Mechani ¢ Hel per

- Aircraft Qality Control Inspector

- Aircraft Servicer

- Aircraft Wrker

- Appliance Mechanic

- Bicycle Repairer

- Cable Splicer

- Carpenter, Mintenance

- Carpet Layer

- Electrician, Miintenance

- El ectroni cs Technician, Mintenance |

- El ectronics Technician, Mintenance |1

- El ectroni cs Technician, Mintenance |11

- Fabric Worker

- Fire Alarm System Mechani c

- Fire Extinguisher Repairer

- Fuel Distribution System Mechanic

- Ceneral Maintenance Worker

- Heating, Refrigeration and Air Conditioning Mechanic
- Heavy Equi pnent Mechani c

- Heavy Equi pnent Qper ator
- Instrunment Mechanic

- Laborer

- Locksm th

- Machi nery Mai ntenance Mechanic
- Machi ni st, Mi ntenance

- Mai ntenance Trades Hel per

- MIlwight

- Ofice Appliance Repairer

- Painter, Aircraft

- Pai nter, Mintenance

- Pipefitter, Mintenance

- Pl unber, Mintenance

- Pneudraulic Systems Mechanic

- Rigger

- Scal e Mechanic

- Sheet - Metal Worker, Maintenance
- Smal | Engi ne Mechanic

- Tel ecommuni cati on Mechanic |

- Tel econmuni cati on Mechanic |1

- Tel ephone Li nenan

- Wl der, Conbination, WMai ntenance
- Vell Driller

- Wodcraft Worker



23980
24000 -
24570
24580
24600
24630
25000 -
25010
25040
25070
25190
25210
27000 -

27004
27006
27010
27040
27070
27101
27102
28000 -
28010
28020
28030
28040
28050
29000 -
21150
29010
29011
29012
29023
29024
29025
29030
29035
29040
29061
29062
29063
29064
29081
29082
29083
29084
29085
29086
29090
29100
29160
29210
29240
29361
29362
29363
29364
29390
29480
29491
29492
29493
29494

Per sonal

Pl ant

Woodwor ker

Needs Cccupati ons
Child Care Attendant
Child Care Center Cerk
Chore A d

Honenmaker

Boi | er Tender
Sewage Pl ant Operat or
Stati onary Engi neer

and System COperation QOccupations

Ventil ati on Equi prent Tender
Water Treatment Plant Operator
Protective Service Qccupations
(not set) - Police Oficer

Al ar m Moni t or
Corrections Oficer
Court Security Oficer
Detention O ficer
Firefighter

Guard |

GQuard |1

St evedori ng/ Longshoremen Qccupati ons

Techni cal

Bl ocker and Bracer
Hat ch Tender

Li ne Handl er

St evedore |

St evedore |1
Cccupati ons
Graphic Artist

Air Traffic Control
Air Traffic Control
Air Traffic Control

Specialist, Center (2)
Specialist, Station (2)
Specialist, Terminal (2)
Ar cheol ogi cal Technician |

Archeol ogi cal Technician I1
Archeol ogi cal Technician 111

Cart ographi ¢ Techni ci an

Conput er Based Training (CBT) Specialist/ Instructor

CGivil
Drafter |

Drafter 11

Drafter 111

Drafter 1V

Engi neeri ng Techni ci an
Engi neeri ng Technici an
Engi neeri ng Techni ci an
Engi neeri ng Technici an
Engi neeri ng Technician V
Engi neeri ng Technician VI
Envi ronnent al Techni ci an

|
|
\%

Engi neeri ng Technici an

Flight Simulator/Instructor (Pilot)

I nstructor

Laboratory Techni ci an

Mat hemat i cal Techni ci an
Par al egal / Legal Assi st ant
Par al egal / Legal Assi st ant
Par al egal / Legal Assi st ant
Par al egal / Legal Assi st ant
Phot oopti cs Technici an
Technical Witer

Unexpl oded Ordnance (UXO
Unexpl oded Ordnance (UXO
Unexpl oded Ordnance (UXO

<——

Technician |
Technician 11
Technician |11

Unexpl oded (UXO) Safety Escort



29495 - Unexpl oded (UXO Sweep Personnel 19
29620 - Weat her Cbserver, Senior (3) 18
29621 - Weat her Cbserver, Conbi ned Upper Air and Surface Prograns (3) 17.
29622 - \Weat her Cbserver, Upper Air (3) 17
31000 - Transportation/ Mbile Equiprment Operation Cccupations
31030 - Bus Driver 14.
31260 - Parking and Lot Attendant 9
31290 - sShuttle Bus Driver 13.
31300 - Taxi Driver 10.
31361 - Truckdriver, Light Truck 13
31362 - Truckdriver, Medium Truck 14.
31363 - Truckdriver, Heavy Truck 18
31364 - Truckdriver, Tractor-Trailer 18
99000 - M scel |l aneous Cccupati ons
99020 - Ani mal Car et aker 10.
99030 - Cashier 8.
99041 - Carnival Equi pment Operat or 10
99042 - Carnival Equi prent Repairer 11
99043 - Carnival Wbrker 8.
99050 - Desk O erk 10
99095 - Enbal ner 17.
99300 - Lifeguard 8.
99310 - Mortician 23.
99350 - Park Attendant (Ai de) 12
99400 - Phot of i ni shi ng Wrker (Photo Lab Tech., Darkroom Tech) 11.
99500 - Recreation Specialist 16
99510 - Recycling Worker 13
99610 - Sales Cerk 11.
99620 - School Crossing Guard (Crosswal k Attendant) 9
99630 - Sport O ficial 10.
99658 - Survey Party Chief (Chief of Party) 21.
99659 - Surveying Technician (Instr. Person/ Surveyor Asst./Instr.) 19.
99660 - Surveying A de 15.
99690 - Swi nmi ng Pool Operator 14.
99720 - Vendi ng Machi ne Attendant 10
99730 - Vendi ng Machi ne Repairer 14.
99740 - Vendi ng Machi ne Repairer Hel per 11

ALL OCCUPATI ONS LI STED ABOVE RECEI VE THE FOLLOW NG BENEFI TS:

HEALTH & WELFARE: $2.36 an hour or $94.40 a week or $409.07 a nonth

VACATI ON: 2 weeks paid vacation after 1 year of service with a contractor or
successor; 3 weeks after 5 years, and 4 weeks after 15 years. Length of

servi ce

includes the whol e span of continuous service with the present contractor or
successor, wherever enployed, and with the predecessor contractors in the
performance of sinmilar work at the sane Federal facility. (Reg. 29 CFR 4.173
HOLI DAYS: A mini mum of el even paid holidays per year: New Year's Day, Martin
Luther King Jr's Birthday, Washington's Birthday, Good Friday, Menorial Day,

)

I ndependence Day, Labor Day, Col unbus Day, Veterans' Day, Thanksgiving Day, and

Christmas Day. A contractor may substitute for any of the named holidays
another day off with pay in accordance with a plan conmunicated to the

enpl oyees i nvol ved.)

(See 29 CFR 4.174)

THE OCCUPATI ONS WHI CH HAVE PARENTHESES AFTER THEM RECElI VE THE FOLLOW NG
BENEFI TS (as nunbered):

1) Does not apply to enployees enployed in a bona fide executive

adm ni strative, or professional capacity as defined and delineated in 29 CFR
541. (See CFR 4.156)

2) APPLI CABLE TO Al R TRAFFI C CONTROLLERS ONLY - NI GHT DI FFERENTI AL:  An
enpl oyee is entitled to pay for all work performed between the hours of 6:00
P.M and 6:00 AM at the rate of basic pay plus a night pay differentia
amounting to 10 percent of the rate of basic pay.



3) WEATHER OBSERVERS - N GHT PAY & SUNDAY PAY: |If you work at night as part
of a regular tour of duty, you will earn a night differential and receive an
addi tional 10% of basic pay for any hours worked between 6pm and 6am |f you
are a full-tine enployed (40 hours a week) and Sunday is part of your regularly
schedul ed wor kweek, you are paid at your rate of basic pay plus a Sunday
prem um of 25% of your basic rate for each hour of Sunday work which is not
overtine (i.e. occasional work on Sunday outside the normal tour of duty is
consi dered overtine work).
HAZARDOUS PAY DI FFERENTI AL: An 8 percent differential is applicable to
enpl oyees
enpl oyed in a position that represents a high degree of hazard when working
with or in close proximty to ordinance, explosives, and incendiary nmaterials.
Thi s
i ncl udes work such as screening, blending, dying, mxing, and pressing of
sensitive ordance, explosives, and pyrotechnic conpositions such as | ead azide,
bl ack powder and photofl ash powder. All dry-house activities involving
propel l ants or explosives. Demilitarization, nodification, renovation,
denolition, and nai ntenance operations on sensitive ordnance, explosives and
incendiary materials. Al operations involving regrading and cl eani ng of
artillery ranges. A 4 percent differential is applicable to enpl oyees enpl oyed
in a position that represents a | ow degree of hazard when working with, or in
close proximty to ordance, (or enployees possibly adjacent to) explosives and
incendiary materials which involves potential injury such as |aceration of
hands, face, or arns of the enpl oyee engaged in the operation, irritation of
the skin, minor burns and the like; mniml damage to immedi ate or adjacent
work area or equi pnent being used. Al operations involving, unloading,
storage, and hauling of ordance, explosive, and incendiary ordnance materi al
other than small arms amunition. These differentials are only applicable to
work that has been specifically designated by the agency for ordance
expl osives, and incendiary material differential pay.
** UNI FORM ALLOMNCE **
If enployees are required to wear uniforns in the performance of this contract
(either by the ternms of the Governnent contract, by the enployer, by the state
or local law, etc.), the cost of furnishing such uniforns and mai ntaining (by
I aundering or dry cleaning) such uniforms is an expense that may not be borne
by an enpl oyee where such cost reduces the hourly rate bel ow that required by
t he wage determi nation. The Departnent of Labor will accept paynent in
accordance with the follow ng standards as conpli ance:
The contractor or subcontractor is required to furnish all enployees with an
adequat e nunber of uniforns w thout cost or to reinburse enployees for the
actual cost of the uniforms. In addition, where uniformcleaning and
nmai ntenance is made the responsibility of the enployee, all contractors and
subcontractors subject to this wage deternination shall (in the absence of a
bona fide collective bargaining agreenment providing for a different amount, or
the furnishing of contrary affirmative proof as to the actual cost), reinburse
al | enpl oyees for such cleaning and naintenance at a rate of $3.35 per week (or
$.67 cents per day). However, in those instances where the uniforms furnished
are nmade of "wash and wear" materials, may be routinely washed and dried with
ot her personal garments, and do not require any special treatment such as dry
cl eaning, daily washing, or comercial |aundering in order to neet the
cl eanl i ness or appearance standards set by the ternms of the Governnent
contract, by the contractor, by law, or by the nature of the work, there is no
requi rement that enpl oyees be reinmbursed for uniform nmai ntenance costs.

** NOTES APPLYI NG TO THI S WAGE DETERM NATI ON **
Source of Cccupational Title and Descriptions:
The duties of enployees under job titles listed are those described in the
"Service Contract Act Directory of QOccupations," Fourth Edition, January 1993
as anended by the Third Suppl ement, dated March 1997, unl ess ot herwi se
indicated. This publication may be obtained fromthe Superintendent of
Docunents, at 202-783-3238, or by witing to the Superintendent of Docunents
U S. Governnent Printing Ofice, Washington, D.C. 20402. Copies of specific
job descriptions may al so be obtained fromthe appropriate contracting officer.



REQUEST FOR AUTHORI ZATI ON OF ADDI Tl ONAL CLASSI FI CATI ON AND WAGE RATE { St andard
Form 1444 (SF 1444)}

Conf or mance Process:

The contracting officer shall require that any class of service enpl oyee which
is not listed herein and which is to be enployed under the contract (i.e., the
work to be performed is not perfornmed by any classification listed in the wage
determination), be classified by the contractor so as to provide a reasonable
relationship (i.e., appropriate |level of skill conparison) between such
unlisted

classifications and the classifications listed in the wage deternination. Such
conforned cl asses of enployees shall be paid the nobnetary wages and furni shed
the fringe benefits as are determned. Such conform ng process shall be
initiated by the contractor prior to the performance of contract work by such
unlisted class(es)of enployees. The conforned classification, wage rate,
and/or fringe benefits shall be retroactive to the commencenent date of the
contract. {See Section 4.6 (O (vi)}

When multiple wage determinations are included in a contract, a separate SF
1444

shoul d be prepared for each wage determ nation to which a class(es) is to be
conf or med.

The process for preparing a confornmance request is as follows:

1) Wen preparing the bid, the contractor identifies the need for a conforned
occupation) and conputes a proposed rate).

2) After contract award, the contractor prepares a witten report listing in
order proposed classification title), a Federal grade equival ency (FGE) for
each

proposed cl assification), job description), and rationale for proposed wage
rate), including informati on regardi ng the agreenent or di sagreenment of the
aut hori zed representative of the enployees involved, or where there is no

aut hori zed representative, the enpl oyees thenselves. This report should be
submitted to the contracting officer no |ater than 30 days after such unlisted
cl ass(es) of enployees perforns any contract work.

3) The contracting officer reviews the proposed action and pronptly subnits a
report of the action, together with the agency's reconmendati ons and perti nent
information including the position of the contractor and the enpl oyees, to the
Wage and Hour Division, Enployment Standards Admi nistration, U S. Departnent of
Labor, for review. (See section 4.6(b)(2) of Regulations 29 CFR Part 4).

4) Wthin 30 days of receipt, the Wage and Hour Division approves, nodifies, or
di sapproves the action via transmttal to the agency contracting officer, or
notifies the contracting officer that additional time will be required to
process the request.

5) The contracting officer transmts the Wage and Hour decision to the
contractor.

6) The contractor inforns the affected enpl oyees.

Information required by the Regul ations nust be submitted on SF 1444 or bond
paper. When preparing a confornmance request, the "Service Contract Act
Directory of Cccupations" (the Directory) should be used to conpare job
definitions to insure that duties requested are not performed by a
classification already listed in the wage determnination. Renenber, it is not
the job title, but the required tasks that deternine whether a class is
included in an established wage determ nation. Conformances may not be used to
artificially split, conbine, or subdivide classifications listed in the wage
det ermi nati on.



ATTACHMENT 10

AWARD TERM PLAN
1.0 INTRODUCTION

Thisisabasisfor evaluation of the contractor’ s performance and for presenting an
assessment of that performance to the Term Determining Official (TDO). The evauation
for the amount of term points to be awarded will begin at the start of the contract.

Award Term Contracting is effective when:
- performance metrics are objective,
- along term business relationship is of value to the Government
- and the contractor, and
- the expected outcomes are known and upfront.

The specific criteriaand procedures used to assess the contractor’ s performance and to
determine the amount of award term earned are described here. All TDO decisions
regarding the points, including but not limited to the amount of the award term points, if
any; the methodology used to calculate the points; the calculation of the points; the
contractor’ s entitlement to the points; and the nature and success of the contractor’s
performance are final and not subject to dispute.

The award term will be issued to the contractor through a unilateral contract modification
based upon points earned as determined by the TDO.

2.0 ORGANIZATION

The award term organization consists of the Term Determining Officia (TDO); an
Award Term Review Board (ATRB), which consists of a chairperson, the contracting
officer, arecorder, other functional area participants; advisory members, and the
performance monitors.

3.0 RESPONSIBILITIES

a. Term Determining Official. The TDO approves the award term plan and any
significant changes. The TDO reviews the recommendation(s) of the ATRB,
considers all pertinent data, and determines the earned award term points for each
evaluation period. The TDO appoints the ATRB chairperson.

b. Award Term Review Board Chairperson. The ATRB chairs the meetings of the
ATRB and appoints the non-mandatory members of the board and the
performance monitors. The ATRB chairperson briefs the TDO on recommended
earned term amounts and the contractor’s overall performance and recommends
award term plan changesto the TDO.



c. Award Term Review Board. ATRB members review performance monitors’
evaluations of the contractor’s performance, consider all information from
pertinent sources, prepare interim performance reports, and arrive at the earned
award term points recommendation to be presented to the TDO. The ATRB will
also recommend changes to this plan. An assessment of the contractor’s
performance will be done on ayearly basis.

d. ATRB Recorder. The ATRB recorder is responsible for coordinating the
administrative actions required by the performance monitors, the ATRB and the
TDO.

e. Contracting Officer (KO). The KO isthe liaison between the contractor and
Government personnel. The KO evaluates the award term points available
subsequent to the TDO decision and modifies the contract period of performance,
if necessary, to reflect the decision.

f. Performance Monitors. Performance monitors maintain written records of the
contractor’ s performance in their assigned evaluation area(s) to ensure that afair
and accurate evaluation is obtained. Monitors prepare interim end-of the period
evaluation reports a directed by the ATRB.

4.0 AWARD TERM PROCESSES

a. Available Award Term Points. The earned award term points will be based on the
contractor’ s performance during each evaluation period. An accumulation of
positive points (i.e. +50, +75 or +100) isrequired for a one-year term extension
and an accumulation of negative points (i.e. =50, - 75, or —100) resultsin a one-
year reduction in the contract period. The point system will be tailored to this
acquisition upon award.

b. Evauation Criteria. If the KO does not give specific notice in writing to the
contractor of any change to the evaluation criteria prior to the start of anew
evaluation period, then the same criterialisted for the proceeding period will be
used in the following award term evaluation period. Modificationsto the plan
shall take effect in the next evaluation period.

c. Interim Evaluation Process. Interim evaluation will be conducted at least every
six month. At the discretion of the TDO interim evauations may take place more
frequently (i.e. mgjor milestones). The ATRB Recorder will notify each ATRB
member and performance monitor 14 calendar days before the midpoint of the
evaluation period. Performance monitors will submit their evaluation reports to
the ATRB 21 calendar days prior to this notification. The ATRB will determine
the interim evaluation results and notify the contractor of the strength and
weaknesses for the current evaluation period. The KO may also issue letters at
any other time when it is deemed necessary to highlight areas of Government
concern.



d. End of period Evaluations. The ATRB Recorder will notify each ATRB member
and performance monitor 14 calendar days before the end of the evaluation
period. The contractor presents its self-assessment to the KO within five working
days after the end of the evaluation period. This written assessment of the
contractor’s performance throughout the evaluation period may aso contain any
information that may be reasonably selected to assist the ATRB in evaluating its
performance. The self-assessment may not exceed 25 pages. Performance
monitors submit their evaluation reports to the ATRB 14 calendar days after the
end of the evaluation period. The ATRB forwards copies to the contractor. The
performance monitors provide oral presentations to the ATRB 21 days after the
end of the evaluation period. The contractor is then given an opportunity to
address the performance monitor evaluations. The ATRB prepares its evaluation
report and recommendation of earned or unearned award-term-points. The ATRB
briefs the evaluation report and recommendation to the TDO within 30 calendar
days after the end of the evaluation period. The TDO determines the overall
award term points for the evaluation within 45 calendar days after each evaluation
period. The TDO letter informs the contractor of the earned award term points
and the total cumulative points. Upon accumulation of sufficient award term
points, the KO issues a modification within 15 calendar days after the TDO's
decision is made authorizing an award extension or reduction based on the earned
or unearned award term points.

5.0 AWARD TERM PLAN CHANGE PROCEDURE.
Proposed changes to the award term plan will be bilateral. If either party desiresa

change to the award term plan and a mutual agreement cannot be reached, the original
award term plan will remain in effect.



ATTACHMENT NO. 11

PAST PERFORMANCE QUESTIONNAIRE

Title of Project: Prime( )orSub( )

Contract Number:

Description and Location of Work (Including Container Type, Delivery Method, etc.)

Dates of Contract
Performance:

Contract Type (Firm Fixed Price; Cost Reimbursement; Time and Materias)

Contracting Agency:

Points of Contact:
Name:
Number:

Name:
Number:

How would you describe the quality of the services performed by the contractor?(circle one)
Exceptional Very Good Satisfactory Margina Unsatisfactory
Was the contractor’ s performance timely (including timeliness of reports and shipping documents) ?
(circleone)

Exceptional Very Good Satisfactory Marginal Unsatisfactory

Werethe contractor's service/delivery prices reasonable? (circle one)

Exceptiona Very Good Satisfactory Marginal Unsatisfactory
Were the contractor’ s business practices effective, including management of subcontractors? (circle
one)

Exceptiona Very Good Satisfactory Margina Unsatisfactory
Was the contractor’ s approach to product delivery customer oriented, and were you satisfied with the
contractor's overall performance? (circle one)

Exceptional Very Good Satisfactory Marginal Unsatisfactory

Were the contractor’ skey personnel knowledgeable and helpful ? (circle one)



Exceptiona Very Good Satisfactory Marginal Unsatisfactory

7. Didthe contractor perform deliveriesin a safe manner? (circle one)

Exceptional Very Good Satisfactory Marginal Unsatisfactory

Safety record: Accidents, Incidents, Violations

8. How would you rate the contractor’s overall performance? (circle one)
Exceptional Very Good Satisfactory Margind Unsatisfactory
ADDITIONAL COMMENTS: (Please usethis space to provide comments on the above ratings and

information on the Contractor’ s overall performance to include any performance problems that were
encountered and if so how they were resolved).
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